



Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer-II
Lower Damodar Irrigation Division

Singur : Hooghly: Telephone No. 033-26300 2260 : E-Mail [ID: ee2ldid@gmail.com](mailto:ee2ldid@gmail.com)

Notice Inviting Tender No:-02of 2020-21 ofExecutive Engineer-II, Lower Damodar Irrigation Division

1. Separate Sealed Tenders in printed form invited by the **Executive Engineer-II, Lower Damodar Irrigation Division** on behalf of the Governor of West Bengal, for the Works as per list attached herewith from eligible bonafied outsiders having credential of execution similar nature of work of Value 30% of the amount put to Tender within the last 5 years.
2. a. Separate Tender should be submitted for each work as per attached List in Sealed Cover super scribing the name of the work on the envelop and addressed to the proper authority.
b. Submission of Tender by **post** is not allowed
3. The Tender documents and other relevant particulars (if any) may be seen by the intending Tenderer or by their duly authorized representative during office hours between **11.00 A.M to 4 P.M** on every working day, **Upto 16.06.2020** in the Office of the Executive Engineer-II, Lower Damodar Irrigation Division.

4. a. Intending Tenderers should apply for Tender papers in their respective Letter Heads enclosing selfattestedcopies of the following documents, original of which and documents like Registration with Partnership deed (for Partnership farms),By Low with registration(for LabourCo op. or Engineers Co op (S) Ltd.)etc. are to be produced on demand , as well as during interview (if any).

- i) PTPCor PT deposit Challan, Trade License, Valid PAN issued by the IT Deptt., Govt. of India, Valid 15-digit Goods and Services Taxpayer Identification Number (GSTIN) under GST Act, 2017 etc.
- ii) Completion Certificate/ Payment Certificate (s) for the Single similar work at least 30% of the value of the work for which Tender Paper is desired, executed within last than 5 (Five) years (to be determined from the actual year of completion, considering current financial year as Year-1).
- iii) A Statement showing number and value of works presently under execution by the tenderer under the Irrigation & Waterways Department and other Government Departments /Organization as stated in paragraph 4(b) here under.
- iv) Declaration by the Applicant to the effect that there is no other applications for Tender Paper for work in this NIT in which he/she/they has/have common interest. Failure to produce any of the above document may be considered good and sufficient reason for non- issuance of tender paper.
- v) Any contractor/bidder may bid for any number of Serials of work in a particular e-NIT, if more than one work have been published in that e-NIT, subject to fulfillment of all of the following condition :

There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the form of Credential Certificate (CC) along with other relevant documents relating to any work successfully completed by the bidder and technical PQ criteria specified in the e-NIT for any particular serial of works for which the bidder intends to bid. In other words, technical PQ credential certificate along with relevant documents submitted for any work should at the minimum; satisfy the technical PQ eligibility criteria specified for that work. Normally there should be separate CC along with relevant documents for each of the serial of works, the bidder intends to bid and the serial number relevant to the CC should be clearly written on the body of the CC and also on the other documents stated. However, the bidder will also reserve the right to submit one CC along with relevant documents for bidding in more than one serial of work, provided cumulative technical PQ credential of all such serials should be fulfilled by one single CC. In such case also, serial numbers of the relevant works for which the CC is submitted should be clearly written on the body of the CC by the bidder. Omission of serial numbers on the body of the CC and also on the other documents, in case of bidding for more than one serial will lead to rejection of all the bids.

--Contd.P/2--

b. Completion Certificate issued by Competent Authority will normally be considered as credential.

A part from credentials of works executed under Irrigation & Waterways Department, credentials of works executed under Public Works & Public Works (Roads) Department, public Health Engineering Department, Sundarban Affairs Department & other state Government Department, ZillaParishads, WBHIDCO,WBSEDCL, KMDA, KMW & SA,KMC, HRBC, Engineering Department of Central Government and Organizations like Railways, KoPT, and Mackintosh Burn Ltd. Westinghouse Saxby Farmer Ltd. &Britania Engineering Ltd. may also be Considered. Completion certificates are to countersigned by the Executive / Divisional Engineers of the respective State/ Central Government Department, or Office of the equivalent rank, if those are issued by some other authority.

Over and above the Completion Certificate from the competent authority regarding payment received so far for the work (even if the full payment might not have been received) supported by Bank statement showing that the corresponding amount of payment has actually been deposited in the bank, will have to be produced in the cases of works executed under Departments /Organizations other than Irrigation & Waterways Department, failing which credentials may not be considered.

c. Any suppression/misrepresentation of fact will automatically debar the applicant from participating in any tender under the Division/ Circle for at least 3 (Three) years from the date of detection, in addition to such other Penal action as the Government may deem proper.

5. Intending tenderer not satisfied with the decision of the Tender Paper issuing Authority may prefer an appeal to the next superior Officer. Concerned Chief engineer will be the Appellate Authority for high Value Tenders. Necessary communication regarding his appeal to the Appellate Authority must be brought to the notice of such Authority within two working days after the issue of Tender Paper and copy of such communication should also be submitted to the Tender Paper issuing Authority within the same period failing which no such appeal will be entertained.

6. a. Tender Paper in available on free of cost in the Office the Executive Engineer-II, Lower Damodar Irrigation Division, Singur, Hooghly, I & W Directorate within the specified date and time as per attached list by the intending tenderer or by their duly authorized representatives.

B. No Tender Paper will be supplied by post.

c.No Tender Paper will be issued on the date of opening of tenders after expiry of date and time mentioned in the Notice.

7. Before submitting any Tender the intending Tenderer should make themselves acquainted thoroughly with the local conditions prevailing by actual inspection of the site and take into considerations all factors and difficulties likely to be involved in the execution of work in all respect including transportation of materials, communication facilities, climate conditions, nature of soil, availability of local labourers and market rate prevailing in the locality etc. as no claim what so ever will be entertained on these accounts afterwards. In this connection tenderers may contact the office of the undersigned up to **19.06.2020 between 11.00 A. M and 4.00P.M**

8. Cost towards Earnest Money Deposit (EMD) must be submitted in the form of Bank Draft (BD) / Bankers Cheque (BC) / Deposit Call Receipt (DCR) of any scheduled bank of India having a branch in West Bengal in favour of Executive Engineer-II, Lower Damodar Irrigation Division payable at Hooghly District, **validity for which will be 80 (Eighty) days from the date of submission of tender**, Payment in any other form e.g NSC,KVP, etc. will not be accepted.

9. The Tenderer should quote the rate both in figure and in words on the basis of Percentage above/ below or at par the Schedule of Rates attached with the Tender Form and also in the space provided in the Tender Form.

10. Any Tender containing over writing is liable to be rejected.

11. All corrections are to be attested under the dated signature of the tenderer.

12. When the tenderer sign his Tender in an Indian Language, the total amount tendered should also be written in the same Language. In the Case of illiterate tenderer the rates tendered should be attested by an witness.

13. The tenderer who will sign on behalf of a Company or Firm must produce the registered documents (within 3 days from the date of opening the Tender) in support of his competency to enter into an Agreement on behalf of the Company or the Firm under the Indian Partnership Act. Failing which the Tender will not be considered and the deposited Earnest Money will be forfeited.

14. Any Letter or other instrument submitted separately in modification of the sealed tender may not be entertained.

15. The tenderer should submit a statement at the time of submission of his tender showing the Technical Staff to be maintained for the work, with their technical qualifications, failing which the tender may be liable to rejection.

16. Conditional Tender, which does not fulfill any of the above condition, and is incomplete in any respect, is liable to summarily rejection.

17. GST, Royalty, Building & other Construction Workers Cess and all other statutory Levy/ Cess etc. will have to be borne by the Contractor (he will have to produce necessary documentary evidence of his having done so at the time of receiving the payment for the work).

It may further be noted that GST Registration Certificate will have to produce before receiving payment, necessary deduction as per present Government Order or as may be notified by the Finance Department from time to time will be made.

18. The Tender Accepting Authority does not bind himself to accept the lowest tender and reserves the right to reject any or all of the tenders received without assigning any reason whatsoever the intending tenderers and also reserves the right to distribute the work amongst more than one tenderers.

19. The Tender will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify the rate quoted by him.

20. The Tender will be opened as specified in the list of works, in presence of the participating tenderers or their duly authorized representatives who may be present at time of opening and who may also put their signatures in the Tender Opening Register.

20. The successful Tenderer will have to execute the duplicate copies of his tender which will have to be obtained by free of cost in the office of the **Executive Engineer-II, Lower Damodar Irrigation Division, within 7** (Seven) days from the date of receipt of the intimation of acceptance of his tender failing which the Earnest money shall forthwith stand forfeited in favour of the Government and the Communication of acceptance of the tender shall automatically stand cancelled.

22. If any tenderer withdraws his tender before its acceptance or refuses / fails to convert it into a reason contract within a reasonable time, without giving any satisfactory explanation for such withdrawal/ refusal / failure he shall be disqualified for submitting any Tender in this Division / Circle for a minimum period of one year and his case will be referred to the Government for order as to what further action will be taken against him.

23. The successful tenderer will have to abide by the provisions of the West Bengal Contract Labour (Regulation and Abolition) Rules, 1972 and such other Acts as may be applicable as will be force from time to time.

24. Materials such as Cement M.S. Rod, R.C.C, hume Pipes, M.S. Sheet Piles etc. if available in stock, will be issued by the Department to the Contractor for the work as per Issue Rate fixed by the Engineer-In-Charge. Site of issue of materials as mentioned in the list of Materials to be supplied departmentally to the Contractor is furnished with the tender documents for the work. Any other materials not listed therein, if supplied by the Department, the Issue Rate for such materials will be fixed by the Engineer-In-Charge.

25. Hire Charge for Tools & Plants Machinery, if Issued Departmentally, will be recovered from the contractor at such rates as will be fixed by the Engineer-In-Charge. The period of hire charges of all Tools & Plants Machinery issued from the Government go down will be counted from the date of their issuance from the go down and upto the date of return into the same go down and the hire charges will be recovered from the Contractor accordingly. All tools & Plants Machinery issued to the Contractor must be returned in good condition. In case of any damage, the cost of repair to such damage or replacement will be recovered from Contractor.

26. In the following cases a Tender may be declared informal and unacceptable

a. Correction, alteration, additions etc. if not attested by the tenderer.

b. Earnest Money Deposit (EMD) in the form of Bank Draft (BD)/ Bankers Cheque (BC)/ Deposit Call Receipt (DCR) of any Schedule Bank of India in favour of Executive Engineer-II, Lower Damodar Irrigation Division, payable at Kolkata if not deposited.

c. If the Tender Form is not properly filled in respect of the general description of the work Estimated cost, Rate of deduction of Security Deposited, etc. in page 2 and other pages as are required to be filled in.

d. If the specified pages of the Tender Documents are not signed by the Tenderer.

e. If the Tender is not submitted in a Cover properly sealed and the Serial No. of work is not indicated on the cover.

27. Additional Performance Security for works tenders in the Irrigation & waterways Department.

The "Additional Performance Security" shall be obtained from the successful L1 bidder, if the accepted bid value is below 20% of the estimated amount put to tender.

This Additional Performance Security shall be equal to 10% of the tendered amount i.e the L1 bid price.

The Additional Performance Security shall have to be submitted by the selected bidder after issuance of Letter of Acceptance/Letter of Invitation (LoA/LoI) and before Award of Contract (AoC) in the form of "Bank Guarantee" of any Schedule Bank, payable at Kolkata or /in West Bengal, as per specific format of I &W.Deptt. If the bidder fails to submit the Additional Performance Security within seven working days from the date of issuance of LoA/LoI, its Earnest Money Deposit (EMD) will be summarily forfeited.

The said Bank guarantee (BG) shall have to be valid up till the end of the contract-Agreement period including extended time period till 100% physical completion of work in all respects and shall be renewed accordingly if required. The said Bank Guarantee shall remain in custody of the DDO & executive Engineer in-charge of the work, which shall be returned to the bidder/contractor immediately after successful physical completion of the work as per contract.

If the bidder fails to complete the work successfully, this Additional Performance Security shall be forfeited at any time during the pendency of the contract period after serving suitable notice to the contractor/bidder agency.

Necessary provisions regarding deduction of security deposit from progressive bills of the contractor in respect of the tendered work shall be governed as per relevant clauses of the tender Contract-Agreement which will in no way be affected / altered due to this Additional Performance Security.

28. For the return of the earnest money of the unsuccessful tenderer (S) he/they is/are to apply to the Executive Engineer-II, Lower Damodar Irrigation Division giving the reference to the work NIT No. date of Tender amount and mode of

Earnest Money deposited – all in a complete form. The Earnest Money of all Tenders other than lowest tenderer in each case may be refunded, after acceptance of the rate in the comparative statement, as early as possible.

29. To verify the competent capacity and financial stability of the intending tenderer(s) the Tender Paper Issuing Authority may demand production of any necessary documents as it may deem necessary.

30. Deduction of Security deposit from progressive Bill of the Contractor in respect of the tendered work will be made as per existing Govt. norms.

31. The Payment of R/A as well as Final Bill for any work will be made according to the availability of fund and no claim due to delay in payment will be entrained.

32. Normally Tender Paper for not more than one work in any one NIT will be issued to an applicant who may indicate the Sl. Nos. of the work in the order of priority. However, depending on response to various serials in the NIT Tender Paper Issuing Authority may Issue Tender paper for any serial even though it may not be preferred by the applicant.

33. Categorization of Works:-

- a. Earthwork : Earthwork in excavation / filling for embankment canal, drainage channels executed under Irrigation & Waterways Department.
- b. Protection Work: All kinds of river/ channel, Bank/ embankment , protection works (with boulder, C.C. Blocks, revetment works, Sausage, Brick Blocks, Dry Brick Pitching etc.
- c. Lining Work : All kinds of water face lining / brick block pitching / dry brick pitching in irrigation canal / drainage channels etc.
- d. Hydraulic Structures: Aqueducts, Regulators, Syphons, Bridges across Waterways, Sluice, Dams, Barrages etc.
- e. M.S. Structural Works etc. : Gates of all kinds, electrical installation, pumps and allied machinery.

34. Schedule of important dates in the offline Tender

(I) Last date of Application: **16.06.2020 upto 16.00 Hrs.** to the Executive Engineer-II, Lower Damodar Irrigation Division.

(II) Purchase of Tender : **19.06.2020 up to 17.00 Hrs.** from the Office of the Executive Engineer-II, Damodar Irrigation Division.

(III) Dropping of Tender: **23.06.2020 Up to 14.00 Hrs.** In the office of The Executive Engineer-II, Lower Damodar Irrigation Division.

(IV) Opening of Tender: **23.06.2020 after 14.00 Hrs.** In the office of The Executive Engineer-II, Lower Damodar Irrigation Division.

(KUNDAN KUMAR)
Executive Engineer-II
Lower Damodar Irrigation Division

--P/6--

Memo. No. :-343/1(27)

Dated:-09.06.2020

Copy forwarded for information and wide circulation to:

1. The Chief Engineer- (West), Irrigation & Waterways Directorate, Sadhanpur, PurbaBardhaman.
2. The Deputy Secretary (Works), Irrigation & Waterways Department, Kolkata- 91.
3. The Superintending Engineer, Damodar Irrigation Circle, Kanainatsal, PurbaBardhaman.
4. The District Magistrate, PurbaBardhaman / Howrah / Hooghly/Pashim Medinipur.
5. The Sabhadhipati, Zilla Parishad, PurbaBardhaman/ Howrah / Hooghly/Pashim Medinipur.
6. The Executive Engineer, Damodar Head Works Division.
7. The Executive Engineer, R.B.I. Division.
8. The Executive Engineer, B.I. Division.
9. The Executive Engineer, D.C. Division.
10. The Executive Engineer-II, Lower Damodar Irrigation Division.
11. The Deputy Secretary Vigilance Commission, Kolkata- 700 091.
12. Office Notice Board, Lower DamodarIrrigation Division.
13. The Account Section of Lower DamodarIrrigation Division.
14. The Estimating Section of Lower Damodar Irrigation Division.
15. The Sub-Divisional Officer, Champadanga/Jamalpur/Memari/Arambagh/Singur/Chinsurah/Chandannagar Irrigation Sub-Division.

(KUNDAN KUMAR)
Executive Engineer-II
Lower Damodar Irrigation Division

--Contd.P/7--

LIST OF WORK OF N.I.T NO. 02 OF 2020-21 OF EXECUTIVE ENGINEER-II, LOWER DAMODAR IRRIGATION DIVISION.

Circulated vide this office Memo No.343/1(27) Dated-09.06.2020

Cost of Tender Paper & Form No.: Nil & 2911

Accepting Authority: Executive Engineer-II, Lower Damodar Irrigation Division

Sl. No	Name of Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Time allowed for completion	Source of Fund	Eligibility of Contractor
1	Clearing & removing of water hyacinth including jungles at U/S & D/S of structures in between Ch. 172.00 & Ch. 890.00 of River Lower Behula of Pandua (I) Section under Singur Sub Division within Lower Damodar Irrigation Division.	2,52,214.00	5,044.00	Upto 31st October, 2020.	Non Plan	Outside bonafied Contractor having 30% credential of similar nature of single work within last (Five) years.
2	Clearing & removing of water hyacinth including jungles in between Ch. 0.00 & Ch. 193.00 of PNC-3 and between Ch. 0.00 & Ch. 142.00 of PNC-4 under Pandua (I) Section of Singur (I) Sub-Division within EE-II, Lower Damodar Irrigation Division.	4,82,809.00	9,656.00	Upto 31st October, 2020.	Non Plan	
3	Clearing & removing of water hyacinth including jungles in between Ch.0.00 & Ch. 107.00 of Dy. No. N/3, in between Ch. 0.00 & Ch. 50.00 of Dy. No. N/3A, and in between Ch. 0.00 & Ch. 49.00 of Dy.No. N/3B under Singur (I) Section of Singur (I) Sub Division within E.E.-II, Lower Damodar Irrigation Division.	4,82,016.00	9,640.00	Upto 31st October, 2020.	Non Plan	
4	Maintenance and repair in between Ch.0.00 & Ch. 86.00 of Dy. No. N/4, in between Ch. 0.00 & Ch. 60.00 of Dy. No. N/5, and in between Ch. 0.00 & Ch. 32.00 of W.C.-N/4/W-5 under Singur (I) Section of Singur (I) Sub Division within E.E.-II, Lower Damodar Irrigation Division.	4,83,914.00	9,678.00	45 days.	Non Plan	
5	Renovation of a Khalasi shed of Pandua (I) Section & Dwarbasini (I) Section at Ch. 873.00 of Br-1 canal at Gramgoal in Block & P.S.- Pandua, Dist- Hooghly under Singur (I) Sub Division within Lower Damodar Irrigation Division , Part-A.	4,78,329.00	9,567.00	60 days.	Non Plan	
6	Clearing & removing of water hyacinth including jungles in between Ch.1661.0 & Ch.1686.00 of Kananadi& Ch.0.00, Ch.29.00 of J.C. Channel in Block & P.S Singur under Singur (I) Section of Singur (I) Sub Division within E.E.-II, Lower Damodar Irrigation Division.	3,80,613.00	7,612.00	Upto 31st October, 2020.	Non Plan	
7	Annual Maintenance& repairs to Electrical Installations and Plumbing Arrangements of all the buildings, 2 nos. Godown and office building, 4 nos. centrifugal pump set, 1 no. deep suction pump set etc. at Pearabagan irrigation Complex under Chinsurah Irrigation Sub-Division of Lower Damodar Irrigation Division during the period from 01/08/2020 to 31/07/2021.	3,22,166.00	6,443.00	1 Year.	Non Plan	
8	Restoration of damage due to Aamphan on Right bank of River Hooghly at KanakshaliBoserghat at Chinsurah within Hooghly-ChinsurahMunicipality , Dist. Hooghly under Lower Damodar Irrigation Division.	3,87,023.00	7,740.00	45 days.	Non Plan	
9	Restoration of damage due to Amphan on L/B of River Kunti at Bhatua within PolbaDadpur Block under Chinsurah Irrigation Sub- Division of Lower Damodar Irrigation Division.	3,54,822.00	7,096.00	45 days.	Non Plan	
10	Clearing and removing of water hyacinth for river Upper Illsurah in between U/S Moyna Bridge (CH.1508.00) toBatagram Bridge (Ch.1340.00) during monsoon 2020 in Block Memari II , District PurbaBardhamman under Chinsurah Irrigation Sub Division of Lower Damodar Irrigation Division	3,69,787.00	7,396.00	Upto 31st October, 2020.	Non Plan	
11	Clearing and removing of water hyacinth for river Upper Illsurah in between U/S of Rameswarpur Bridge (CH.910.00) to D/S of Bilsara Bridge (Ch.1114.00) during monsoon 2020 in Block Pandua , District Hooghly under Chinsurah Irrigation Sub Division of Lower Damodar Irrigation Division.	4,02,853.00	8,057.00	Upto 31st October, 2020.	Non Plan	Outside bonafied Contractor having 30% credential of similar nature
12	Clearing and removing water hyacinth for a period of 180 days from Baidyabatikhal in between Out fall at Hooghly River (CH.00.00) and Badamtala (CH. 115.00) with in Baidyabati Municipality and serampore - Uttarpara Block ,	1,47,478.00	2,950.00	Upto 31st October, 2020.	Non Plan	

	Dist. Hooghly, under Lower Damodar Irrigation Division					of single work within last (Five) years.
13	Clearing and removing water hyacinth for a period of 180 days from river South Saraswati in between Tarakeswar Road Bridge (CH.00.00) and Ramnagar Bridge (CH. 198.00) with in Block - Singur, Dist. Hooghly, under Lower Damodar Irrigation Division	3,00,203.00	6,004.00	Upto 31st October, 2020.	Non Plan	
14	Annual Maintenance & repairs to electro mechanical installations plumbing arrangement at the office of the Sub-Divisional Officer, Chandannagar Irrigation Sub-Division and Lichutal Irrigation Complex under, Chandannagar under Lower Damodar Irrigation Division. (From July, 2020 to June, 2021.)	1,79,262.00	3,585.00	1 Year.	Non Plan	
15	Clearing and removing water hyacinth for a period of 180 days from River GheainbetweenDhopaghata Bridge &Kachua (for a length of 1600.00 M) within Block PolbaDadpur and SingurDist : Hooghly of Lower Damodar Irrigation Division.	4,09,858.00	8,197.00	Upto 31st October, 2020.	Non Plan	
16	Clearing and removing water hyacinth for a period of 180 days from river Ghea in between D/S of Biletur and Kachua for a length of 3500.00 M within Block-Singur and PolbaDadpurDist : Hooghly under Lower Damodar Irrigation Division.	4,74,485.00	9,490.00	Upto 31st October, 2020.	Non Plan	
17	Clearing and removing water hyacinth for a period of 180 days from river Kunti in between Makaltala and Gotu Bridge (for a length of 5500.00 M) within Block Polba-DadpurDist : Hooghly under Lower Damodar Irrigation Division.	3,51,632.00	7,033.00	Upto 31st October, 2020.	Non Plan	
18	Annual maintenance of the three nos office building premisses at Champdany, Baidyabati and Bonder bill withinChandannagar Municipal Corporation, Baidyabati and Dankuni Municipality in dist: Hooghly under Lower Damodar Irrigation Division.	2,06,184.00	4,124.00	1 Year.	Non Plan	
19	Clearing and removing water hyacinth for a period of 180 days inbetweenRamchandrapur bridge (ch. 220) and Kankuria (ch. 335) from Julkia River within Block Haripal, Dist : Hooghly of Lower Damodar Irrigation Division.	4,16,559.00	8,331.00	Upto 31st October, 2020.	Non Plan	
20	M/r to the Right bank of River Ghea at Radhanagar for a length of 45.0 mtr. within Baichipota G.P. Block Singur Dist. Hooghly under Lower Damodar Irrigation Division.	4,76,332.00	9,527.00	30 days.	Non Plan	
21	Clearing and removing water hyacinth for a period of 180 days from river Old Ghea (passer Khal) in between Dhopaghata and Baitipa for a length of 3300.00 M within Block-SingurDist : Hooghly under Lower Damodar Irrigation Division.	3,96,627.00	7,933.00	Upto 31st October, 2020.	Non Plan	
22	Restoration to the right bank of river Hooghly beside Kanai Dewantala Ferry ghat within Baidyabati Municipality, word No. - 5, P.S. - Srirampur, District - Hooghly.	4,78,523.00	9,570.00	45 days.	Non Plan	
23	Annual maintenance & repair of all Computers, Printers, etc. including peripherals installed at Lower Damodar Irrigation Division including all Sub-Divisions of Executive Engineer-II, Lower Damodar Irrigation Division.	4,84,320.00	9,686.00	1 Year.	Non Plan	

Schedule of important dates in the offline Tender:

1. Last date and time of receipt of application for tender papers :16.06.2020Upto 16.00 Hrs.
2. Last date and time of issuance of tender documents :19.06.2020 Up to 17.00 Hrs.
3. Date and time of receipt of tenders :23.06.2020Up to 14.00Hrs
4. Date and time of opening tenders :23.06.2020after 14.00Hrs.
5. Place of opening tenders : In the office of the Executive Engineer-II, Lower Damodar Irrigation Division,Singur.

(KUNDAN KUMAR)
Executive Engineer-II
Lower Damodar Irrigation Division