

Corrigendum Notice NO. 01/D.C. Hd. Qtr. Sub-Division of 2020-21 against N.I.T. No. 09/ D.C. Hd. Qtr. Sub-Division/2020-21.

This is for general information that the said N.I.T. has been partially modified and which may be read as follows instead of previous **637 (15) Dated :- 06/10/2020**

May be read as			Instead of		
Amount Put to Tender (₹)	Earnest Money Deposit (₹)	Time allowed for completion	Amount Put to Tender (₹)	Earnest Money Deposit (₹)	Time allowed for completion
–	–	15days	–	–	
252185.00	5044.00	30 days	251987.00	5040.00	
484880.00	9698.00	30 days	484029.00	9681.00	

All other terms and conditions are remained unchanged.

Sub-Divisional Officer
Damodar Canal Head Qtr. Sub-Division
Kanainatsal, Purba Bardhaman

Memo No. 652 (15) Dated: 09/10/2020

Copy forwarded for information and circulation to:-

1. Superintending Engineer, Damodar Irrigation Circle, Kanainatsal, Purba Bardhaman
2. Executive Engineer, D.C. Division
3. Executive Engineer, Hd. Works Division
4. Executive Engineer, L.D.I. Division
5. Executive Engineer, B.I. Division
6. Executive Engineer, R.B.I Division
7. DVC Study Cell for uploading in Departmental website.
8. District Information Officer, Purba Bardhaman.
9. Office Notice Board, D.C. Hd. Qtr. Sub-Division
10. Estimating Branch of D.C. Division
11. Accounts Branch of D.C. Division
12. Sub-Divisional Officer, D.C. No. I / III / Edilpur (I) / Katwa (I)

Sub-Divisional Officer
Damodar Canal Head Qtr. Sub-Division
Kanainatsal, Purba Bardhaman