(Enclosure to I&WD No. 14(8)-1B/IW/0O/IB-Misc-72/2016-17 dated 09.04.2018)

Enclosure-I

(Latest modified NIT ‘Standard Format’ for works of ‘Tender Value’ (Amount Put to Tender) above[] 10,000.0Qup to[J 5,00,000.00
Government of West Bengal
Irrigation & Waterways Directorate
Office of the Assistant Engineer
Teesta Mechanical Sub-Division-II
E-Mail ID:ae.tmsd2@gmail.com

NOTICE INVITING TENDER
N.L.T No - WBIW/AE/TMSD-II/NIT-02/2021-2022

Sealed tenders are hereby invited by the Assistant Engineer, Teesta Mechanical Sub-Division-lII under
Teesta Mechanical Division, Irrigation & Waterways Directorate on behalf of the Governor of the State of
West Bengal forthe'LIST OF WORKS' given in the next pagefromeligible bonafide, resourceful
contractors/agencies/biddershaving specified Pre-Qualification (eligibility) credential for
executionofworksofsimilar nature and desired financial capabilities. The intending contractors have to
provide self-attested copies of documentary evidence to fit the eligibility criteria as enclosed.

Last date & time of receipt of application addressed to the Assistant Engineer, Teesta Mechanical
Sub-Division-Il,Tinbatti, Siliquri-734005 is on 20/08/2021 till 17:00Hours IST.

The applicant, bidders/contractors are advised to carefully read all the ‘Terms & Conditions’ contained in this
Notice Inviting Tender (NIT). He/she should particularly go through the minimum desired Pre-qualification
(PQ) works credential & financial eligibility criteria and satisfy himself/herself of all the mandatory eligibility
requirements. Bidders desirous of participating in the Tender should submit application only if they fulfill the

minimum PQ eligibility criteria and are in possession of all the required PQ Credential documents “in
original” as these may be summoned by the Tendering Inviting Authority for verification purposes.

NIT and other related documents, WB Works Contract Form No0.2911(i)/2911(ii), Bill of Quantities (BOQ),
EMD exemption order, if any, corrigenda and drawings etc. if any, shall form a part of the Agreement /
contract document.
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LIST OF WORKS

NIT No: WBIW/AE/TMSD-II/ NIT-02 /2021-2022

Time
Estimated
Amount but Earnest | allowed for Source of Minimum eligibility criteria to match the
sl. . . P Money completion fund Prequalification (PQ) credential in terms of
No. WEDTD O ETL 1 AR B T CIL 5D L (EMD) (In English un execution of similar completed previous works
(Tender Value) (Rs.) Calendar contract
(Rs.) ’
days)
1 2 3 4 5 6 7
Supply, installation, testing and
commissioning of Air Conditioning
Machines&r\]lvirir:lg of Aczmj‘:hi?e Isine al: Electrical Works (AC Machine Installation
Teesta Sech Bhawan, 2nd Mile, Sevoke Related) PQ eligibility amount in Rs.
1 Road, Siliguri. 1,19,062.41 2,381.00 20 Non Plan 35,719.00

(*)Consortium & Joint Venture are not permitted to bid in this tender.




2.

(General Terms & Conditions for Contract:

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/Firms including Registered
Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint Ventures’ and contractors/bidders of
equivalent grade or class having Pre-Qualification (PQ) Credential from the Government of West Bengal, Union
Government Departments/ Other State Government Departments/ Engineering Wings of Gol/IRCON/RVNL/NHPC,
Autonomous Project Authority and other similar organizations of Gol and State Governments/PSU and Corporations
of Government of India and other States having successfully completed at least one similar nature project and not
otherwise debarred are eligible to participate subject to fulfilling the other PQ eligibility criteria laid down in the
subsequent paragraph. Consortiums and Joint Ventures are not allowed to participate in tenders of value upto Rs. 45.00
lakh

Participation in more than one serial of work out of list of works published in one NIT.

Any contractor/bidder may bid for any number of Serials of work in a particular NIT, if more than one works have
been published in that NIT, subject to fulfilment of all of the following conditions:

a. There should be full compatibility (matching between the technical PQ credential submitted by the bidder in the
form of Credential Certificate (CC) along with other relevant documents as stated under Clause 3.2B Ill) relating
to any work successfully completed by the bidder and technical PQ criteria specified in the NIT for any particular
serial of works for which the bidder intends to bid. In other words, technical PQ credential certificate along with
relevant documents submitted for any work should at the minimum; satisfy the technical PQ eligibility criteria
specified for that work. Normally there should be separate CC along with relevant documents for each of the
serial of works, the bidder intends to bid and the serial number relevant to the CC should be clearly written on
the body of the CC and also on the other documents stated under Clause 3.2B Ill. However, the bidder will also
reserve the right to submit one CC along with relevant documents for bidding in more than one serial of work,
provided cumulative technical PQ credential of all such serials should be fulfilled by one single CC. In such case
also, serial numbers of the relevant works for which the CC is submitted should be clearly written on the body of
the CC by the bidder. Omission of serial numbers on the body of the CC and also on the other documents stated
under Clause 3.2B lll, in case of bidding for more than one serial will lead to rejection of all the bids.

b. Average of gross annual turnover of the individual bidder/Organization/consortium or Joint Venture for any three
financial years within preceding five financial years, as stated under Clause 7V, should not less than the
summation of turnover requirements of the relevant individual serial of works for which the bidder intends to bid.

Submission of bid

3.1 General procedure for submission of application

A.

PQ credential documents as asked for in the NIT, should be submitted within the stipulated date and time as notified
in the NIT. Contractors/bidders should especially take note of all the Addenda or Corrigenda notices related to the
Tender as tender document. Documents in the Tender submitted by the contractors/bidders containing requisite
information &rate cannot be changed after end date and time fixed for submission of the Tender. Extension of last
date for submission or insertion of any of Addendum/Corrigendum, if unavoidable is to be notified as per Finance
Department guidelines in the, Departmental website, Newspapers and in Notice boards. Extension of last date and
time for bid submission by issuance of a Corrigendum shall not be treated as 2nd Call or Re-tender.

‘Forms’ Applications for Tender: videself declaration format in specimen Form-1,

Self declaration of bidder not having common interest as a different bidder organisation in any other work tendered under

B.

different serials of this particular NIT vide specimen Form-2, and self declaration on antecedents and performance
of the bidder in specimen Form-4.
All above are to be filled up completely, signed and submitted during bid submission.

It is desired that self attested Xerox copies of original documents in support of their eligibility and PQ credential

shall have to be submitted as detailed below:

Sl Category Sub-category Sub-category description Remarks if
No. any
I Certificates | 1. certificates.pdf 1 Latest Professional Tax Payment Certificate Refer to
2. GST Registration_ (PTPC) or, PT deposit challan for current financial Clause
certificates.pdf year or Government Order for exemption in other 3.2C(I) for
States where ever applicable. details
2 Valid PAN Card in the name of bidder/organisation
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3 Income Tax Return of current Assessment year or,
IT Return of immediately preceding Assessment
year whichever is;attest available

4 Valid GSTIN under GST Act & Rules

Il Company companydetails.pdf 1 | 1For Proprietorship Firms, Partnership Firms, | Refer to
Details companydetails.pdf 2 Registered Companies, Registered Co-operative | Clause
Societies 3.2C(ll) for

Valid Trade License/ acknowledgement or Receipt of | details
application for Trade License/ Revalidation
OTHER REQUIREMENTS: -

1l Credential 1. Credential.pdf 1 1 Work Order/ Award of Contract or LOA/LOI duly | Refer to

of works 2. Credential.pdf 2 authenticated by issuing authority. Clause

2 Pre-Qualification (PQ) Work credential of one 100% | 3.2C(lll) for
completed work as desired in the NIT as the | details
Credential Certificate (CC) duly authenticated by
competent authority.

v Financial Payment All 100% Payment Certificates of competent authorities | Refer to

credential certificate.pdf during preceding Five FY. IT Return of bidder in three | Clause

FY, or Audited Profit & Loss Accounts statement of any | 3.2C(1V) for

three financial years within the zone of preceding five | details

financial years whichever is available.

Note:

i. Before publishing of final selection of L1 verification by TEC may be undertaken directly from PQ Credential issuing
authority.

ii. Validity of documents submitted by bidder shall be stand determined on the date of publication of tender notice.

3.2ALatest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/ receipt for current
financial year/Waiver Order of competent authority in other States if applicable.
Valid PAN Card of the bidder/s are required;

b. Income Tax Return of current Assessment Year or, IT Return of immediately preceding Assessment year under IT
Act & Rules, whichever latest available with the bidder.

C. Valid 15 digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act, 2017 & Rules of the
bidder to be submitted

iFor State Registered Co-operative Societies:

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies, GoOWB) and By-Laws
for Cooperative Societies under West Bengal Co-operative Societies Act, 2006 and Rules, 2011 and all
amendments.

b. Latest Auditor's Report of Directorate of Co-operative Audit under Department of Co-operative, Government of
West Bengal within preceding five financial years as per Societies Act & Rules.

3.2BEligibility criteria based onCredential of work/Prequalification Work Credential “credential.pdf”’

i. Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the competent issuing
authority is to be submitted

ii. Pre-Qualification (PQ) credential of one 100% completed work of Gross Notional Value as desired in the NIT as the
Credential Certificate (CC) duly authenticated by competent authority. (Name of file should be “credential.pdf 2).

iii. At the time of application for the Tender Documents, the intending Tenderers shall have to be represented
by his / their authorize supervisor or Engineer, holding Electrical Supervisors Certificates of competency
granted by the licensing board, Govt. of West Bengal for the purpose of having credential for electrical works &
possessing requisite contractors supervisory license (Part 1,2,3,4,6A,7A,11).

3.2CPQ Financial credential:In ‘payment certificate.pdf’folder under OID cover

a. . ‘Payment certificate’ of works authenticated by appropriate authority for preceding three Financial Years, or,ii.
Validincome Tax Returns for preceding three FY, or, iii. Audited Profit & Loss Accounts statements of three FY,any
one of i, ii, or iii as a complete set for three FY within zone of immediately preceding five FY is to be submitted else
the bidder may be disqualified. Name, address, contact no. and registration no. of auditor Firm is desirable for Profit
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& Loss accounts statement, if submitted.

. Credential Certificate (CC) given as PQ Work Credential may also contain payment certificate and in those cases separate
payment certificate is not required.

b. No file in Technical / Pre-Qual cover or OID cover folder is allowed by the system to be kept blank/empty. Where:
3.3 Financial proposal

The financial bid should contain the following documents in one cover or folder.
i.  Bill of Quantities (BOQ): The contractor/bidder is required to quote the financial offer/bid price or rate as percentage
above or below the estimated amount put to tender or ‘at-par’ with tender value, in the space marked for quoting rate
in the BOQ of the tendered work.

i, BOQ without a valid numeric rate at the designated space provided in the BOQ will be disqualified and rejected
outright.
4. Tender Fee and Earnest Money Deposit (EMD)

i Tender Fees:
Entire set of e-Tender documents are made available free of cost. Cost for tender documents will not be charged
even during execution of a formal tender contract/agreement. However, the contractors/bidders may wherever
necessary shall be suitably charged for additional/multiple copies of drawings, specifications, Schedule of Rates
booklet etc. and such fee may be suitably determined by the Tender Inviting Authority as per existing Rules.

ii. (a) Earnest Money Deposit (EMD):

Bidders are required make payment of Earnest Money (EMD) through Bank Draft (BD)/ Bankers Cheque (BC) of any
scheduled Commercial Bank approved by RBI which is to be drawn in favour of the Executive Engineer, Teesta
Mechanical Division payable at Siliguri only if the bidder is exempted from payment of EMD by the State Finance
Department, the Govt order for such exemption is to be submitted while opting for EMD exemption category. Any
misjudgement and resultant non submission of EMD will lead to rejection of the bid.Finance Department has
exempted from payment of EMD to State Registered Labour Cooperative Societies, Mackintosh Burn Limited,
Westinghouse Saxby Farmer Limited & Britannia Engineering Limited only. State & Central Govt SSI Units are
exempted from EMD for tenders for procurements and supply of Goods only and not works contracts. However, all
other PQ credentials are to be fulfilled by each

(b) Additional Performance Bank Guarantee:

“Additional Performance Security” has been made mandatory which shall be obtained only from the successful L1
bidder, if the accepted bid price is below by more than 20% of the amount put to tender. This Additional Performance
Security shall be equal to 10% of the tendered amounti.e., the L1 bid price.

4A. Refund/Settlement Process for EMD:
i. Once the financial bid evaluation is processed EMD of the bidders other than that of the L1 will be refunded,
ii. TIA reserves the right to forfeit the EMD electronically in case of breach/violation of tender rules

5. Credential Certificate (CC) as Prequalification Work Credential:

i. Credential Certificates (CC) for one/single 100% completed work within last five financial years on the date of
publication of NIT will only be accepted as valid PQ credential of work. Incomplete ongoing work shall not be
considered for valid PQ Credential. Payment Certificate without containing mandatory details shall not be treated as
valid.

ii. It is desirable that CC should preferably contain the name with designation, postal address of office, contact
Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along with name of work, amount put to
tender, date of completion of the work, gross final billed value of the 100% completed work, certificate of issuing
authority indicating successful and satisfactory completion. lllegible certificates, absence of contact details making it
time consuming for verification purposes of CC issued by authorities outside the State are liable to be rejected by
the Bid Evaluation Committee (TEC).

iii. Credential Certificates (CC) of successfully completed works in any Department/autonomous authority of the
Government of West Bengal will be considered. CC of 100% completed works executed under any other State /
Central Government Ministry / Department / Nationalised Financial Institution Organisation / Govt. Undertaking /
Govt. Enterprises or Government Institutions or Local Government Bodies (Municipalities, Zilla Parishad &
Panchayat Samities within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued
by an officer/authority not below the rank of Executive Engineer / Divisional Engineer /District Engineer/Project
Manager of the State/Union Government Departments/ Organisations; authorised signatories of CC for Panchayat
Samities and Municipalities shall be the BDO & Executive Officers or equivalent administrative officers respectively.
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It is desirable to have telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside West
Bengal for verification purposes.

Gross notional amount calculated from Credential Certificate (CC) of a single works contractcompleted within the
zone of immediately preceding five financial years on the date of this

NIT, issued in favour of the contractor/bidder /Agency/Firm/Registered Co-operative Society for a similar work defined
in the tender should be at least 30%of the amount put to tender for the work it is bidding. The power to decide on the
criteria of similarity rests without any prejudice, solely with the Bid Evaluation Committee (TEC).

Additional eligibilitycriteriaforparticipating inmorethan oneserial of work in a NIT

If the same bidder bids separately for on behalf of another Firm or in a different capacity having financial interests in
the same work, all the tenders would be rejected.

Penaltyfor suppression /distortionof facts and withdrawal of L1 bidder before acceptance of LOI

If a contractor/bidder fails to physically produce the originals of documents (especially the Credential Certificates
and P/L accounts with audited balance sheets), or any other bid document on demand by the Tender Evaluation
Committee (HTEC/TEC) which were submitted as Xerox copieswithin a specified time frame, need arising due to
any material deviations detected, leading to specific doubts which could not be cleared by enquiry from issuing
authority of these documents or if there is any suppression/distortion/falsification noticed/detected/ pointed out at
any stage of the e-tender process at any stage prior to signing of Contract-Agreement the Tender Inviting Authority
will immediately bring the matter to the notice of the concerned Chief Engineer and appropriate penal measures as
stated in Clause 10 below will be taken. The concerned Chief Engineer then will issue the necessary order in writing
with intimation to the defaulting contractor/bidder, other Chief Engineers, Centralized e-Tender Cell and also the
Government in the Irrigation & Waterways Department. Copy of the order/starting penal measures should invariably
be communicated to the Nodal Officer, e-Governance Cell of the Department with a request for uploading the order
in the Departmental website in the link “List of suspended/debarred contractors”.

Grounds for Suspension and Debarrment
Submission of eligibility requirements containing false information or falsified documents.

Unauthorised use of one’s signature for purpose of bidding process.

All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complaints about any
bidder, posting baseless allegation about any officer duly authorised by the Department, restraining any interested
bidder to participate in the bidding process etc.

Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the Government without
justifiable cause.

Refusal or failure to post the required performance security/earnest money within the prescribed time without
justifiable cause.

Subcontracting of the contract or any part thereof without prior written approval of the procuring entity.

Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the specified period as
mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work Order’ / ‘Work Order’ / ‘Notice of Process’ /
‘Award of Contract’ etc. ultimately resulting in rescindment of contract.

Failure to fully and faithfully comply with the contractual obligations without valid cause, or failure to comply with any
written lawful instruction of the procuring entity or his representative(s) pursuant to the implementation of the
contract, ultimately resulting in rescindment of contract.

For the procurement of goods, unsatisfactory progress in the delivery of the goods by the manufacturer, supplier or
distributor arising from his fault or negligence and / or unsatisfactory or inferior quality of goods, vis a via as laid down
in the contract.

9.Taxes& duties to be bornebythe Contractor/bidder

In view of introduction of GST with effect from 01.7.2017, all the bidders intending to participate in this e-tender should

offer their financial bids inclusive of GST applicable for entire composite works/Procurement of goods & services,
labour intensive component contained in the BOQ. Income Tax, Royalty, GST (CGST, SGST, IGST), Construction
Workers' Welfare Cess, Labour Insurances EPF and similar other statutory levy / cess will have to be borne by the
contractor/bidder and his/her quoted rate should be quoted accordingly after considering all these charges, and no
separate payment towards any of the statutory taxes rents or levies shall be made by the work implementing
authority.

11.Siteinspection prior tosubmission of tender

Before submitting bid, the intending contractor/bidder should make themselves acquainted thoroughly with the local
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conditions prevailing at site of implementation of the work by undertaking field inspections and taking into
consideration all probable factors and difficulties to be involved during execution of the work as per specification in
all respects including transportation of materials, communication facilities, climate conditions, nature of sail,
availability of local labourers and market rates prevailing in the locality etc. and no claim whatsoever will be
entertained on those accounts afterwards. The contractor/bidder may also contact the office of the designated
Junior Engineer/Assistant Engineer/Executive Engineer,Teesta Mechanical Division in between 11.30 hours to
16.30 hours on any working day, prior to the date of last date for submission of bid in the e-tender.

12.Conditionaland incompletetender
Conditional and incomplete tenders are liable to be summary rejected.
13.1Uploading the list of technically qualified contractors/bidders

i.  Whileevaluating,theTECmay, if they SO desire, summonthecontractors/biddersandseek further
clarification/informationorseek  verifications of originalof any of/allthedocuments already submitted,
andifthesecannotbe produced withinstipulatedtimeframe,their bids will beliablefor rejection.

ii. fthereisanyscopeforloweringdownofrateintheopinionof the Tender Accepting Authority being abnormally high, i. e above
10% of the amount put to tender (Tender value), the NIT shall be cancelled and invited afresh 2" or 3" re-tender. No post
tender negotiations are permitted.

iii.If there is no contractor/bidder or the number of contractors / bidders in the 1* tender is less than three, the e-tender has
to be cancelled. In case of participation of more than three bidders, if the number of technically qualified bidder falls below
three, the tender/NIT is to be cancelled as well and fresh e-tender vis-a-vis 2™ call e-Tender or even 3" call e-Tender may
be invited by suitably lowering of minimum eligibility PQ criteria (work & financial) for bidders with wide publicity of Re-
tender notices through electronic and print media.

iv. Finalresultafter acceptance of the rate by the Tender Accepting Authority, if within the delegated power of acceptance

wouldhavetobeuploadedin the e-Procurement platform. Otherwise, the matter may be referred to the Government

Appointed DTC and the appropriate Government for decision.

v.The Tender Accepting Authority may ask the L1 bidder/contractor to submit analysis of rates to justify the rate quoted by

that bidder after declaration of financial bid evaluation result.

vi.If the lowest (L1) bidder/contractor backs out there should be Re-tendering in a transparent manner. In such a situation
the TIA may call for re-tender with bid submission time period should normally be 14 days for value above Rs. 10.00 lakh,
and 7 days for value exceeding Rs. 1.00 lakh but upto Rs. 10.00 lakh.

13.5Tender Accepting Authority (TAA)

Authority to which the power has been delegated to accept tenders as per latest Finance Department Notification will
function as the Tender Accepting Authority (TAA) for evaluation of technical and financial proposals of works having
tender value within his/her range of acceptance.
As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs 45.00 Lakh would
be as follows:

i. For e-Tenders of value up to Rs 45.0 lakh (above Rs 5.00 lakh and up to Rs 45.0 lakh): Executive- Engineer
....................... Division, 1&W Directorate.

ii. For off-line tenders of value from 1 10,00Q00 up to Rs 5.0 Lakh is to be tendered in a single bid system in off-line
mode to be accepted by Assistant Engineer, Teesta Mechanical Sub-Division-Il, I&W Directorate. [off-line single bid

Tenders]
iii. For tenders of value up to Rs 3.0 Lakh relating to works only, is to be tendered in a single bid system in off-line mode
to be accepted by Assistant Engineer ............ccccc..... Division, 1&W Directorate. [off-line single bid system Manual

Tenders] on the basis of technically sanctioned costs as applicable.
13.6 Procedure to be followed for final acceptance of tender& Award of Contract

i. The lowest (L1) financial bid for all works tenders is accepted as a rule. If for any reason the lowest (L1) bid is not
accepted, reference is to be made to the appropriate Government for orders as to which of the contractor /bidder the
work should be awarded.

ii.Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per delegated power to
the Executive Engineer up to Rs 45.00 lakh, and at least three valid bids have been received in the financial bid
stage, provided tender value after abatement is within the administratively approved cost. Maximum 5 % excess
beyond the ‘Tender Value’ (Amount put to Tender) may be accepted above tenders of value below Rs 3.00
lakhupto5% above amount put to tender and also 5%excessover administratively approved amount, proposal for
revised administrative approval/Expenditure sanction would have to be submitted to the Government, but acceptance
of tender and issue of work order may not be kept pending for want of revised approval.

iii. Above 5% and up to 10% of the Tender Value can be recommended to the Government for acceptance by the
Departmental Tender Committee (DTC) subject to the conditions that valid technically qualified bids should not be
less than three and L1 bid is accepted and tendered amount is within the administratively approved cost. In case of
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excess over administratively approved amount, revised administrative approval would have to submitted to the
Government but acceptance of tender, and issue of work order may not be kept pending for want of Revised
Administrative Approval/ Revised Financial sanction.

All above tender rules applies for all types of works and procurements i.ePlan, Non Plan, deposit works tenders.

General guidelines for acceptance of Tender

Lowest valid rate should normally be accepted in accordance with the procedure stated in clause 13.4. The Tender
Accepting Authority reserves the right to distribute the work amongst more than one contractor/bidder with same L1
rate.

Signing of formal tender contract/agreement after acceptance of tender

Thecontractor/bidder,whosebidisapprovedfor acceptance,shallwithin15daysof thereceiptof Letter of Invitation (LOI)
or LetterofAcceptance(LOA)in his / her favour,will havetoexecute a ‘Formal Agreement'withtheEngineer-in-Charge
inquadruplicateinW .B.F.2911 and all other contract documents,entire set of whichmay beobtained free of cost fromthe
office of the designated Executive Engineer, Teesta Mechanical Division in-charge of the work tendered.

If the selected L1 bidder fails to turn up even after 30 days after the initial 15 days from the date of uploading of
the AOC in the e-Procurement portal or the despatch date of official communication for signing of the
Contract/Agreement, the selected bidder is liable for penal actions which shall comprise blacklisting, debarring
from future participation in Government tenders, immediate forfeiture of the Earnest Money deposited in the
tender, other penal actions as stipulated under clause 9 & 10 of the NIT, the Departmental Notification and also
contained in contract W.B Form No. 2911(i)/ 2911(ii)/ Agreement.

Payment against bills raised by the contractor

Periodic Tax invoice/bills containing bidders GSTIN & other details needs to be submitted by the
supplier/contractor/Agency/bidder to the DDO for raising claims for receiving payments of work executed under this
contract /upon achieving physical Milestones clearly showing separately the Tax charged in accordance with the
provisions of the GST Act, 2017.

ThepaymentofRunning Accountaswellasfinalbillforanyworkbased on progress and performancewillbemadeaccordingto
availabilityoffundandnoclaim due todelayinpaymentwill beentertained.

17.No cost escalation in any form is included in the Tender Contract Agreement.

18.

19.

20.

Bid validity

The Bid will be normally valid for 120 days from the date of opening of the financial proposal. However, extension of
bid validity may be suitably considered by the Tender Inviting Authority, if required, subject to written confirmation of
the contractor/bidder (s) to that effect.

Definition of Physical Milestones:

The time allowed for carrying out thework as entered in the tender shall be strictly observed by the contractor, and
which shall be reckoned from the date on which the order to commence work is given to the contractor. The work
shall throughout the stipulated period of the contract be proceeded with all due diligence. Time being deemed to
be the essence of contract on the part of the contractor; the contractor shall be bound in all cases, to achieve the
‘Milestones’ as specified by the Engineer-in-Charge with the AOC, defining pertaining to the work. The contractor
within 7 days of receipt of Letter of Acceptance shall submit a work programme commensurate with period of
construction in the form of a Bar Chart work programme, stating the timeline of such different Milestones. In the
event of the contractor failing to comply with any of the conditions related to achieving the ‘Milestones’ within the
specified time period prescribed for such ‘Milestone’ plus one month, he/she shall be liable to pay compensation.
If the contractor fails to commence and/or maintain required progress over the total time allotted for its full
completion and fails to complete the work and clear the site on or before the end of contract period or extended
date of completion, he/she shall, without prejudice to any other rights or remedy available under the law on
account of such breach, pay as agreed compensation to the implementing Department. This will also apply to
items or group of items for which a separate period of completion has been specified.

Withdrawal of bid in a Tender
Withdrawal of Tender once the bid has been submitted, is not allowed. EMD will be forfeited by the Government and
the L1 bidder/contractor penalised

21. Critical dates of thisTender

Sl. - .
No. Activity Date & Time
5, | Lastdateof submission of 20/08/2021upto 17:00hrs
application
6. Last date of issue of schedule 25/08/2021upto 17:00 hrs
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Last date of dropping of tender 01/09/2021upto 13:30hrs
Date of opening of tender 01/09/2021 after 15:00 hrs

Special Terms & Conditions of the contract

The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the works contract
and all correspondence concerning rates, claims, change in specifications and/or design and similar important matters
will be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is
made with Officers other than the Engineer-in-charge for speedy execution of works, the same will not be valid unless
copies are sent to the Engineer-in-Charge and also approved by him/her. Instructions given by the Sub-Divisional
Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-in-Charge shall also
be valid (who have been authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification,
supervision, approval of materials and workmanship. In case of dispute relating to specifications and work, the
decision of Engineer-in-Charge shall be final and binding. The Engineer-in-Charge will however take all decisions
relating to works contract only after recommendation/ advice of the Tender Accepting Authority. If there is more than
the Executive Engineer assigned for the tender, the Chief Engineer would designate the Engineer-in-Charge for the
work.

Acceptance of the tender including the right to distribute the work between two or amongst more than two bidders
with same L1 rates will rest with the Tender Accepting Authority without assigning reason thereof to any of the
bidders. The tender accepting authority reserves the right to reject any or all tenders without assigning sufficient
justification thereof to the bidder/contractor. No additional or excess work or additional items of work beyond the
tendered amount would be generally allowed. All excess, supplementary or substitute supplementary items of work, if
unavoidable are to be accepted by the Tender Accepting Authority only if the total value of work on completion is
within the tendered amount. The exiting contract would be terminated after achieving work up to tendered cost (gross
value) and balance work would be taken up afresh after fresh sanction and new tender, except in the interest of public
services, in rare & special cases under specific approval of the Government.

The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation & Abolition) Rules,
1970 including its revisions (b) Minimum Wages Act 1948 and the modification thereof or any other laws relating
thereto as will be in force from time to time.

Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of compensation on
account of idle labour on such grounds including non-possession of encumbrance free land. Escalation of cost due to
inflationary effects or any other reason is not permitted during construction period or extended time period of contract.
Engineer-in-Charge shall not be held liable for any compensation due to machines &equipments becoming idle or any
circumstances including untimely rains, other natural calamities, strikes etc.

All statutory taxes, viz. GST / labour welfare cess, labour insurance etc or revision of taxation rates even after AOC or
commencement and before final completion of the work are to be borne by the contractor/bidder. Original tax
invoice/challan or bill of those materials, which are procured by the bidder, may be asked to be submitted for
verification if required.

Labour Welfare Cess @ 1% of the cost of construction works shall be deducted from the Gross value of all works bills.
Also it is instructed to compulsorily register his/her establishment under the Act, under the competent registering
authority, i.e. Assistant Labour Commissioner / Dy. Labour Commissioner of the region for disbursing PF and ESI
benefits of workers. The bidder should be mandatorily be registered online with Employees Provident Fund
Organisation (EPFO) in the on-line system and posses EPF code and all current documents. Penalties and complaints
due to non compliance of on-line EPF registration and default is the full responsibility of the bidder even if the TIA is by
default the Principal employer

Adjustment of original bid prices/escalation cost/ mobilization advance / secured advance shall not be permitted for
any reason whatsoever due to cost and time over run unless specified otherwise in the contract or the e-Notice
Inviting Tender.

GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax, Ferry Charges
and other Statutory Government Taxes as applicable during project implementation are to be paid by the
contractor/bidder. The rates of supply and finished work items are inclusive of these taxes and levy. Tax invoice/bills
needs to be submitted by the supplier/bidder for raising claims under the contract after attaining of physical milestones
showing separately the tax charged in accordance with the provisions of GST Act, 2017.

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of Labour Camps will have
to be arranged by the contractor at his/her own cost. The contractor shall clear the site of work and restore all
damages made due to the Labour camp, erection of yards and godowns, stores etc within 30 days of completion of
work.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and equipments etc. for laying
out the work and for taking and checking measurements for which no extra payment will be made.

The contractor/bidder should see the site of works and tender documents, drawings etc. before submitting tender
and satisfy himself/herself regarding the condition and nature of works and ascertain difficulties that might be
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encountered in executing the work, carrying materials to the site of work, availability of drinking water and other
human requirements & security etc. Work on river banks may be interrupted due to a number of unforeseen reasons
e.g. sudden rise in water levels, inundation during flood, inaccessibility of working site for carriage of materials.
Engineer-in Charge may order the contractor to suspend work that may be subjected to damage by climate conditions.
No claim will be entertained on this account. There may be variation in alignment, height of embankment or depth of
cutting, location of revetment, structures etc. due to change of topography, river condition and local requirements etc.
between the preparation and execution of the scheme for which the tendered rate and contract will not stand invalid.
The contractor will not be entitled to any claim or extra rate on any of these accounts.

A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the contractor
and the same has got to be issued from the Engineer-in-Charge before commencement of work. Instructions given by
inspecting officers not below the rank of Assistant Engineer will be recorded in this book and the contractor must note
down the action to be taken by him in this connection as quickly as possible.

The contractor shall be bound to comply with all the Central & State Pollution Control Acts & Rules during entire
construction period.

All possible precautions should be taken for the safety of the people and work force deployed at worksite as per

safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities under the Workmen’s
Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D.
practice will have to be erected by the contractor at his own cost while operating public thoroughfares. Also, display
boards containing brief description and name of project with completion target dates shall be erected at a prominent
location at the work site by the contractor for public awareness.Insurance of workers and materials is the responsibility
of the bidder during entire construction period.
The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing
Apprentice Act or as stipulated in the contract. No compensation for establishment charge will be entertained.
The contractor will have to accept the work programme as per modifications and priority of work fixed by the
Engineer-in-Charge so that most vulnerable reach and/or vulnerable stretch is completed before impending monsoon
or rise in river flood water level or commencement of canal irrigation water release or for other suitable reasons.
Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in work order are only
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works actually completed
in different items as per specifications and codes, and no additional claim will be entertained for reduction of quantities
in some items or for omission of some items. For execution of any additional item or supplementary works within the
tendered value with the total completion value remaining within the accepted tendered cost, approval of the Tender
Accepting Authority/Government in the Irrigation & Waterways Department would be required.
In order to cope with the present system of e-pradan billing, departmental supply of construction materials is
discouraged. However, Departmental materials may be issued to the contractor/ bidder to the extent of requirements
as assessed and following accounts procedure in the Treasury system of bill payment and in instalments as decided
by the Engineer-in-Charge. Issue of materials may be of three categories.

a) Materials issued directly to the work and subject to recovery.

b) Materials issued from departmental go down and subject to recovery.

c) Materials issued free of cost.

Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands solely responsible for
reconciliation of accounts, if materials are issued to the contractor.

Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The rejected materials
must be removed by the contractor from the site at his own cost within 48 hours of issue of the order to that effect. The
rates in the schedule are inclusive of cost and carriage of all materials to worksite. The materials will have to be
supplied in phase with due intimation to the Sub-Divisional Officer/Assistant Engineer concerned in conformity with the
progress of the work. For special type of materials, i.e., Geo Synthetic Bags, HDPE Bags, Geo Textile Filter, Geo jute
Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers, Test Report etc. will also be
submitted in each occasion. Engineer-in-Charge may conduct independent test on the samples drawn randomly
before according approval for using the materials at site. In this regard decision of Engineer-in-Charge shall be final
and binding.

For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The materials will have to
be carried from the nearest Departmental go-down to worksite by the contractor at his own cost. The contractor shall
remain responsible for the proper storage and safety of the materials. Suitable Go-down/ Store shall have to be made
by the contractor at his/her own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus
materials of the departmental if any, shall have to be returned to the issuing Go-down or store at the contractor’s cost
within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at penal rate will be recovered from the
bill.Indent for departmental materials shall be submitted by the contractor to the AE/S.D.O. at least 7 days in advance
of actual requirement. No claim will be entertained for non-issuance of such materials in time but reasonable
extension of time will be granted. All materials, whatever be the category thereof, shall be properly stored by the
contractor in suitable go downs near the site of work at his own cost & under no circumstances whatsoever shall any
material be removed from the site of work without prior written permission of the Engineer-in-Charge. The contractor
shall be responsible for any damage, wastage or loss of such materials.
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22. The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of materials which
have been issued departmentally.

23. Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the contractor in one or
successive instalments as may be decided by the Engineer-in-Charge.

24. Requisite quantity of cement as may be required for the work will be supplied from the nearest Departmental go down
if stock permits. The issue rate of cement is shown in the Schedule of materials attached. Any excess consumption of
cement by more than 5% over the final consumption statement drawn up as per consumption rate specified in the
Schedule will be recovered at a penal rate shown in schedule.

25. Reinforcement steel rods/MS sheet piles/bitumen will be issued if stock permits, from the nearest departmental go-
down where such material is available in marketable length/quantities. While issuing the same, for any particular work
the quantity actually required as per approved drawing shall only be issued. While executing the work, it will be
responsibility of the Contractor/bidder as well as the Engineer-in-Charge to get this quantity properly utilized in the
work. Cut pieces, if any will not be taken back by the Department. Recovery for the total quantum of steel issued will
be made at the issue rate shown in the Schedule below. In case of misuse over +10%, deduction will be made at a
penal rate shown in the Schedule below. This whole principle shall apply in case of other M.S materials like sheet
piles and structural steel members as well.

26. The work is to be executed strictly as per specification attached with NIT and shall confirm relevant Indian Standard
Codal provisions and good industry practice. In the absence of any such provision in some items, the tending authority
reserves the right to adopt suitable International Code/specifications/standards.

27. All queries and disputes arising out of the works contract during construction phase are to be brought to the notice of
the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision within 15 days.

28.SCHEDULE OF RECOVERY RATES OF DEPARTMENTALLY SUPPLIED CONSTRUCTION MATERIALS

Penalty recovery rate
Sl Name of Issue rate ol llees @ mislss Or
: . L Unit | wastage (if otherwise Place of delivery
No materials (in") :
not mentioned
specifically in the SoR)
01 Cement MT 2 (Two) times issue rate | Departmental Godown
Reinforce-
ment steel
rods,
02 structural MT 2 (Two) times issue rate -do-
steel
members,
M.S sheet
Piles
03 Bitumen MT 2(Two) times issue rate -do-

Sd./

Assistant Engineer
Teesta Mechanical Sub-Division-II
Irrigation & Waterways Directorate
Tinbatti, Siliguri

Page 11 of 17



(Enclosure to I&WD No. 14(8)-1B/IW/O/IB-Misc-72/2016-17 dated 09.04.2018)

FORM 1

(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature which shall be treated as the self declaration
of the bidder)

APPLICATION FOR TENDER

To,
The AssistantEngineer
................................................................................................ , I&W Directorate

Tender No:-Serial No. of Works applied for :- ......ccccveeee...

Amount put to Tender: Rs

Dear Sir,

Having examined the Technical PQ cover, OID cover,Corrigendum (*optional) & entireNIT documents, I/we hereby
would like to state that I/we wilfully accept all your conditions and offer to execute the work as per the tenders rules in NIT,
terms & conditions, specifications, drawings, bill of quantities and corrigenda/addenda, SoR, and Agreement (WB Form No.
2911(i)/(ii) involving the e-Tender and Serial no of work stated above. I/We acknowledge that the making of our bid shall be
regarded as an unconditional and absolute acceptance of the terms & conditions of the NIT. I/We also agree to remedy the
defects during execution and upto end of security period of the above work in conformity with the conditions of contract,
specifications, drawings, bill of quantities and addenda/corrigenda.

Dated this day of 20
Full name of Bidder / Contractor:

Name in full of Signatory/s*:
In the capacity* of:
Duly authorized to sign bid

for & on behalf of (Name of Firm):
(In block Capital letters or typed)

Office addresSs WIth SEaALL ......uvuiiiiieie e e e e e et e e e e e ea bt e e e e e e sbba s
Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)
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FORM =2

DeclarationagainstCommoninterest

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self
declaration of the bidder)

Ref:-NIT No. ....cccecnnenne. , Tender ID No...................
SI. No. of WOrK wuveieieiiiieenens (in the list of work in the NIT)

To,
Assistant Engineer

Irrigation & Waterways Directorate

IWe,Sri/Smt. theauthorized signatoryonbehalf Of ..........o i e

dohereby affirmthatl/W e/anyofthememberof..............cccovrrrr e, bidding againstNITNo.
.................................................. Sl.No. donothaveanycommon
interesteitherasapartnerinanyotherpartnershipfirm/consortium/Joint VentureorasProprietor/ Principal Share

HolderofanyotherFirm/Companyinthesameserialfor thework I/wewanttoparticipate.

Dated this day of 20

Full name of Bidder / Contractor:

Authorised Signatory:

In the capacity of:

Duly authorized to sign bid

for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address With Seal: ...
Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID:

*In case of Joint Venture & Consortium the Lead Member to submit this format.

(DIGITAL SIGNATURE OF BIDDER)
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FORM -4

Declaration on antecedents and performance

( To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded with digital signature, which shall be treated as the self
declaration of the bidder)

Ref:-NIT No. ....ccceucnnenne. , Tender ID No...................
Work SI. No........cccceennnnenen

To,
Assistant Engineer

Irrigation & Waterways Directorate

IWe,Sri/Smt. theauthorized signatoryonbehalf Of ... e eaaeen,
dohereby affirmthatl/W e/anyofthememberof.............cooovvrriicccicc e, bidding againstNITNo.
.................................................. SLNo. .....c.ccccveveeeeen.. @re not black listed suspended or debarred from participation in
State Government procurements and tenders in the Irrigation & Waterways Directorate, Government of West Bengal,
other Departments of the State Government and Government of India on the date of publication of this Notice Inviting
Tender (NIT).

If at a later stage this submission (undertaking) is found incorrect, the bidder company along with all its constituent
members/owners/partners would be liable to penal actions as decided by the Government under the law.

Dated this day of 20

Full name of Bidder / Contractor:

Authorised Signatory:

In the capacity of:

Duly authorized to sign bid

for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address WIith SEal: .......ccooeuniiiii e
Telephone no(s) (office):
Mobile No:

Fax No:
E mail ID:

(DIGITAL SIGNATURE OF BIDDER)
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FORM-6*

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL PERFORMANCE SECURITY
DEPOSIT
(*To be submitted only if the bid price quoted by the bidder is below 20% of the estimated cost put to tender, non-submission within 7 working days

from date of issuance of LOA which may be maximum extended to 14 working days after issuance of LOA/LOI will lead to rejection of selected bidder.
Similar standard format issued by RBI approved Bank pledging Bank Guarantee of the required value and period in favour of Engineer-in-Charge is

acceptable)
To,

(Designation of Engineer-in-Charge)

(Office address of Engineer-in-Charge)
WHEREAS (name and address of Contractor) (hereafter called “the Contractor”) has
undertaken, in pursuance of Contract No: dated to execute (name of Contract

and brief description of Works) (hereinafter called “the Contractor”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you with a
Bank Guarantee by a Scheduled commercial bank for the sum specified therein for ‘ADDITIONAL
PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract:

AND WHEREAS we (Indicate the name of the bank and branch) have agreed to give the
Contractor such a Bank Guarantee:

NOW THEREFORE we ; (Indicate the name of bank and branch) hereby affirm that we
are the Guarantor and responsible to you on behalf of the Contractor, upto a total of Rs.
(amount of guarantee) (in words). We undertake to pay you, upon your first written demand
and without cavil or argument, a sum within the limits of (amount of guarantee) as aforesaid

without your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We (Indicate the name of the bank and branch) hereby waive the necessity of your
demanding the said debt from the contractor before presenting us with the demand.

We (Indicate the name of the bank and branch) further agree to pay to you any money so
demanded not withstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding
pending before any court or Tribunal relating thereto, our liability under this present absolute and unequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability for payment there under
and the contractor(s) shall have no claim against us for making such payment.

We (Indicate the name of the bank and branch) further agree that no change or addition to
or other madification of the terms of the Contract or of the works to be performed there under or of any of the
contract documents which may be made between you and the contractor shall in any way release us from any
liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

We (Indicate the name of the bank and branch) lastly undertake not to revoke this guarantee
except with the previous consent of you in writing.
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This guarantee shall be valid upto ---------------m-mmemmmeeem- . It come into force with immediate effect and shall
remain in force and valid for a period upto the time of completion of the work under the stated contract plus
claim period of six months for the Bank Guarantee. Notwithstanding, anything mentioned above, our liability
against this guarantee is restricted to Rs (Rs. ) and unless a claim in writing is lodged with
us within the validity period, i.eupto................ocoiiiiinin. of this guarantee all our liabilities under this
guarantee shall cease to exist.

Signed and sealed this day of 20 at

SIGNED, SEALED AND DELIVERED
For and on behalf of the BANK by:
(Signature)

(Name)
(Designation)
(Code Number)

(Address)

NOTES:

i.  The bank guarantee should contain the name, designation and code number of the officer(s) signing the
guarantee

The address, telephone number and other details of the Head Office of the Bank as well as of issuing
Branch (within West Bengal/AT PAR ANYWHERE IN INDIA only to be accepted) should be mentioned
on the covering letter of issuing Branch.
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Memo No:79 /( )/NQ-1 Date:12.08.2021

Copy forwarded for favour of kind information and taking necessary action for wide Circulation to:

1. The Chief Engineer, Mechanical and Electrical, Irrigation and Waterways Directorate, Jalasampad Bhawan,
Kol-91.

2. The Chief Engineer, Teesta Barrage Project, Irrigation and Waterways Directorate, Teesta Sech Bhawan, 2nd.
Mile, Siliguri.

3. The Superintending Engineer, North Bengal Mechanical and Electrical Circle, Tinbatti, Siliguri.

4. The Executive Engineer, Teesta Mechanical Division, Tinbatti, Siliguri. ... It has reference to your Memo No.:
122 /9E-1 Dated: 23.02.2021 with This Office Sanction Estimate No.: 01 of 2021 to 2022.

5. The Executive Engineer, Teesta Barrage Electrical Division, Tinbatti, Siliguri.

6. The Assistant Engineer, Teesta Barrage Electrical Sub-Division-II, Tinbatti, Siliguri.

7. Junior Engineer, Teesta Mechanical Sub-Division-II, Tinbatti, Siliguri.

Sd./

Assistant Engineer
Teesta Mechanical Sub-Division-II
Teesta Administrative Building
Tinbatti, Siliguri
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