

Annexure



GOVERNMENT OF WEST BENGAL
IRRIGATION & WATERWAY DIRECTORATE
Office of the Sub-Divisional Officer
Lachmapore Irrigation Division
P.O. - Midnapore, Dist. - Paschim Medinipur
Ph: 03223- 275306 Email: sd@lachmapur@gmail.com

Memt No: 441^K

Date: 12.08.2021

SHORT NOTICE INVITING TENDER

LIST OF WORKS FOR SHORT NOTICE INVITING TENDER NO.- WBIW/SDO/LISD/SNIT-03^L of 2021-2022 WITH ADDITIONAL TERMS AND CONDITIONS (TO FORM A PART OF THE TENDER DOCUMENTS).

Sealed Tender in prescribed forms for the following work is hereby invited by the undersigned.

- | | | |
|------|--|------------|
| i) | Last date and time of receiving application for tender forms upto 1.00 pm on | 16.08.2021 |
| ii) | Last date and time for issuing tender forms upto 4.00 pm on | 18.08.2021 |
| iii) | Last date of and time for receiving tender forms upto 2.00 pm on | 19.08.2021 |
| iv) | Date and time for opening tender forms after 4.00 pm on | 19.08.2021 |

Sl. No	Name of Work	Estimated cost (value of work put to tender) (Rs)	Earnest money (Rs) (2% of the estimated cost put to tender)	Source of fund	Eligibility of Contractors	Time of completion of the work
1	Urgent flood protection and mitigation work by rain cuts & slips repair of TEIII Embankment (R/O of River Cossye) in between Ch. 0.00 km & Ch. 6.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Akira, Rajsarh, Kularah & Markandapur, Block-Kharagpur-I, P.S.-Kharagpur (Local) Dist- Paschim Medinipur.	345514.00	6910.00	SDRF	Bona-fide outsiders having Credential of execution of similar nature of work of value 30% of the amount put to tender within the last 5 years.	60 Days (Initial work within 10 days)
2	Urgent flood protection and mitigation work by rain cuts & slips repair of TEIII Embankment (R/O of River Cossye) in between Ch. 7.05 km & Ch. 10.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Maheshpur, Maksudpur & Radhakeishnapur, Block-Kharagpur-II, P.S.-Kharagpur (Local), Dist- Paschim Medinipur.	304902.00	6098.00	SDRF	Do	60 Days (Initial work within 10 days)
3	Urgent flood protection and mitigation work by rain cuts & slips repair of TEIII Embankment (R/O of River Cossye) in between Ch. 10.00 km & Ch. 15.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Radhakrishnapur, Keshpur, Rambladrapur & Serpur, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur.	400393.00	8008.00	SDRF	Do	60 Days (Initial work within 10 days)
4	Urgent flood protection and mitigation work by rain cuts & slips repair of TEIII Embankment (R/O of River Cossye) in between Ch. 15.00 km & Ch. 18.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Chakkayabi, Kashigunge, Jhukuria, Barjshkuria & Dianpur Block-Debra, P.S.-Debra, Dist-Paschim Medinipur	313745.00	6275.00	SDRF	Do	60 Days (Initial work within 10 days)

5	Urgent flood protection and mitigation work by rain cuts & slips repair of TE1H1 Embankment (R/D of River Cossye) in between Ch. 18.00 km & Ch. 22.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Chakmanu, Haridrapat, Ramchandrapur & Koelili, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur.	327403.00	6548.00	SDRF	Do	60 Days (Initial work within 10 days)
6	Urgent flood protection and mitigation work by rain cuts & slips repair of TE1H1 Embankment (R/B of River New Cossye) in between Ch. 28.00 km & Ch. 30.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Tabogoria, Gourangachak, Paikpari, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur."Debra, Dist- Paschim Medinipur.	349614.00	6992.00	SDRF	Do	60 Days (Initial work within 10 days)
7	Urgent flood protection and mitigation work by rain cuts & slips repair of TE1H1 Embankment (R/B of River New Cossye) in between Ch. 30.00 km & Ch. 33.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Raipur, Dhainagar, Gaespur, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur.	335797.00	6736.00	SDRF	Do	60 Days (Initial work within 10 days)
8	Urgent flood protection and mitigation work by rain cuts & slips repair of TE1H1 Embankment (R/B of River New Cossye) in between Ch. 33.00 km & Ch. 37.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Shanpur, Kolkaria, Gaespur & Ramchandrapur, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur.	413150.00	8263.00	SDRF	Do	60 Days (Initial work within 10 days)
9	Urgent flood protection and mitigation work by rain cuts & slips repair of TE1H1 Embankment (R/B of River New Cossye) in between Ch. 37.00 km & Ch. 41.50 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Lownda, Narsharipur & Mankhandu, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur.	483942.00	9679.00	SDRF	Do	60 Days (Initial work within 10 days)
10	Urgent flood protection and mitigation work by rain cuts & slips repair of TE2H2 Embankment (R/B of River Old Cossye) in between Ch. 2.00 km & Ch. 4.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Baikanthapur, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur.	357123.00	7142.00	SDRF	Do	60 Days (Initial work within 10 days)
11	Urgent flood protection and mitigation work by rain cuts & slips repair of TE2H2 Embankment (R/B of River Old Cossye) in between Ch. 6.00 km & Ch. 9.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Bhabanipur, Singhagarh, Radhanagar, Asanpur, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur.	426882.00	8538.00	SDRF	Do	60 Days (Initial work within 10 days)
12	Urgent flood protection and mitigation work by rain cuts & slips repair of TE2H2 Embankment (R/D of River Old Cossye) in between Ch. 9.00 km & Ch. 14.00 km. to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Andanagar, Bhimpur, Talbaidhi, Titua & Puruseotampur, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur.	376567.00	7531.00	SDRF	Do	60 Days (Initial work within 10 days)

13	Urgent flood protection and mitigation work by rain cuts & slips repair of TE3H2 Embankment (L/B of River New Cossye) in between Ch. 15.00 km & Ch. 18.00 km, to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Tilpatna, Kamalpur, Makarimpur & Jugannailpur, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur.	406095.00	\$122.00	SDRF	Do	60 Days (Initial work within 10 days)
14	"Urgent flood protection and mitigation work by rain cuts & slips repair of TE3H2 Embankment (L/B of River New Cossye) in between Ch. 18.00 km & Ch. 21.00 km, to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Kanakpur, Balandarpur, Birsingpur, Gopalpur & Bishnupur, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur."	484067.00	9681.00	SDRF	Do	60 Days (Initial work within 10 days)
15	"Urgent flood protection and mitigation work by rain cuts & slips repair of TE3H2 Embankment (L/B of River New Cossye) in between Ch. 21.00 km & Ch. 26.00 km, to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Anandpur, Phunpat, Nandabari, , Block-Debra, P.S.-Debra, Dist- Paschim Medinipur."	472216.00	9444.00	SDRF	Do	60 Days (Initial work within 10 days)
16	"Urgent flood protection and mitigation work by rain cuts & slips repair of TE3H2 Embankment (L/B of River New Cossye) in between Ch. 26.00 km & Ch. 29.00 km, to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Nandabari & Mamudabad, Block-Debra, P.S.-Debra, Dist- Paschim Medinipur."	229594.00	4592.00	SDRF	Do	60 Days (Initial work within 10 days)
17	"Urgent Protection and repair works by rain cuts & slips repair of damaged BhangaBundh(Ex-Zamindari) Embankment of River Old Cossye(R/B) in between ch. 0.00 km. & 2.00 km. Near Narajole Ferry Ghat due to very heavy rainfall & river discharge on and from 29.07.2021 to 04.08.2021 at Mouza- Baikunthapur, GP- Malihati under Block-Debra and P.S.- Debra, District-Paschim Medinipur."	483687.00	9674.00	SDRF	Do	60 Days (Initial work within 10 days)
18	"Urgent Protection and repair works by rain cuts & slips repair of damaged BhangaBundh(Ex-Zamindari) Embankment of River Old Cossye(R/B) in between ch. 2.00 km. & 3.00 km. Near Narajole Ferry Ghat due to very heavy rainfall & river discharge on and from 29.07.2021 to 04.08.2021 at Mouza- Baikunthapur, GP- Malihati under Block-Debra and P.S.- Debra, District-Paschim Medinipur."	294489.00	5890.00	SDRF	Do	60 Days (Initial work within 10 days)
19	"Urgent flood protection and mitigation work by rain cuts & slips repair of Ex-Zamindary Bundh (Munibgarh) at R/B of River Cossye in between Ch. 1.50 km & Ch. 5.00 km, to reduce vulnerability of people due to very heavy rainfall & high discharge from 29.07.21 to 04.08.21 at Mouza- Kaliarah, Gopalpur & Aima, Block- Kharagpur-II, P.S.- Kharagpur(Local) Dist- Paschim Medinipur."	328160.00	6563.00	SDRF	Do	60 Days (Initial work within 10 days)

20	"Urgent flood protection and mitigation work by making bank at R/S of Dy-3D of J Main Canal near Chuk Kanu at Mouza- Chak Kanu Block-Debra, P.S.- Debra, Dist:- Paschim Medinipur"	217433.00	4349.00	SDRF	Do	60 Days (Initial work within 10 days)
21	Construction of wooden bridge at Chak Kanu over Khirai Khal at Mouza-Chak Kanu, Block-Debra P.S.-Debra, Dist.-Paschim Medinipur."	481460.00	9629.00	SDRF	Do	60 Days (Initial work within 10 days)
22	Urgent flood protection and mitigation works by clearing of weeds and floating materials of Dwaribudh Khal from Gandighat approach road to outfall of khal at Cossey River to reduce vulnerability of people due to heavy rainfall and high discharge from 29.07.2021 to 04.08.2021 at BallavpurMouza under Midnapur Municipality ,P.S-Kotwali and District-PaschimMedinipur.	340587.00	6812.00	SDRF	Do	60 Days (Initial work within 10 days)
23	Urgent flood protection and mitigation works by rain cuts & slips repair of kalaichandi flood embankment phase II in between chainage 9.00 km to 12.50 km to reduce vulnerability of people due to heavy rainfall and high discharge from 29.07.2021 to 04.08.2021 at Chakdoulai and DharanpurGP-8 no Pathara under Block-Midnapursadar, P.S-Kotwali and District-PaschimMedinipur.	224892.00	4498.00	SDRF	Do	60 Days (Initial work within 10 days)
24	Urgent flood protection and mitigation works by rain cuts & slips repair of kalaichandi flood embankment phase II in between chainage 13.50 km to 17.00 km to reduce vulnerability of people due to heavy rainfall and high discharge from 29.07.2021 to 04.08.2021 at Kalinagar and Udaipur,GP-8 no Pathara under Block-Midnapursadar, P.S-Kotwali and District-PaschimMedinipur	222666.00	4453.00	SDRF	Do	60 Days (Initial work within 10 days)
25	Urgent flood protection and mitigation works by rain cuts & slips repair of Ex Zamindary Embankment for length of 6.00 km to reduce vulnerability of people due to heavy rainfall and high discharge from 29.07.2021 to 04.08.2021 at Udaipur and Kanchangeria,GP-8 no Pathara under Block-Midnapursadar, P.S-Kotwali and District-PaschimMedinipur.	217527.00	4351.00	SDRF	Do	60 Days (Initial work within 10 days)
26	Urgent flood protection and mitigation works by rain cuts & slip repairs of kalaichandi flood embankment phase II in between chainage 0.00 km to 0.150 km to reduce vulnerability of people due to heavy rainfall and high discharge from 29.07.2021 to 04.08.2021 at Bindu Pathara Mouza ,GP-8 no Pathara under Block-Midnapur sadar, P.S-Kotwali and District-Paschim Medinipur .	391980.00	7880.00	SDRF	Do	60 Days (Initial work within 10 days)
27	Urgent flood protection and mitigation works by rain cuts & slip repairs of Midnapur Main Canal right embankment at chainage 2.40 km to reduce vulnerability of people due to heavy rainfall and high discharge from 29.07.2021 to 04.08.2021 at Jinsahar mouza,GP-7 no Barkula under Block-Kharagpur (I),P.S-Kharagpur (I) and District-Paschim Medinipur.	274752.00	5495.00	SDRF	Do	60 Days (Initial work within 10 days)

28	Urgent Flood Protection and mitigation work by rain cuts & slip repairs of Ex-zamindary embankment in between Chakmansur and Badar (Total Length 8.00 Km) to reduce vulnerability of people due to very heavy rainfall and high discharge from 29.07.21 to 02.08.21 at Block-Keshpur, P.S.-Keshpur, Dist-Paschim Medinipur."	257984.00	5160.00	SDRF	Do	60 Days (Initial work within 10 days)
29	"Urgent Flood Protection and mitigation work by rain cuts & slip repairs of Ex-zamindary embankment in between Badar and Ennayetpur (Total Length 8.50 Km) to reduce vulnerability of people due to very heavy rainfall and high discharge from 29.07.21 to 02.08.21 at Block-Keshpur, P.S.-Keshpur, Dist-Paschim Medinipur."	284184.00	5684.00	SDRF	Do	60 Days (Initial work within 10 days)
30	Urgent Flood Protection and mitigation work by rain cuts & slip repairs of Ex-zamindary embankment in between Ennayetpur and Raipur (Total Length 9.50 Km) to reduce vulnerability of people due to very heavy rainfall and high discharge from 29.07.21 to 02.08.21 at Block-Keshpur, P.S.-Keshpur, Dist-Paschim Medinipur."	338011.00	6760.00	SDRF	Do	60 Days (Initial work within 10 days)
31	Urgent Flood Protection and mitigation work by rain cuts & slip repairs in between Dandasira, Raggur and Agar Ara to reduce vulnerability of people due to very heavy rain fall and high discharge from 29.07.2021 to 04.08.2021 at Mouza- Maligram at Block & P.S -Pingla ,Dist. - Paschim Medinipur.	240473.00	4809.00	SDRF	Do	60 Days (Initial work within 10 days)
32	Construction of wooden bridge over I-Main Canal at Ch-1.60 Km of Mouza-Paparara, Block-Kharagpur-II, P.S.-Kharagpur(L), Dist. -Paschim Medinipur.	359208.00	7184.00	SDRF	Do	60 Days (Initial work within 10 days)
33	Urgent Flood Protection and mitigation work by rain cuts & slip repairs of M/MC left embankment to reduce vulnerability of people due to very heavy rain fall and high discharge from 29.07.2021 to 04.08.2021 at Mouza- Joykrishnapur, Block-Panskura-I, P.S Panskura , Dist. -Purba Medinipur.	161680.00	3234.00	SDRF	Do	60 Days (Initial work within 10 days)
34	Supply of 2nd hand empty cement Polythene bags (Capacity 30 Kg) in good condition to combat the Flood situation in the Year 2021.	135800.00	2716.00	SDRF	Do	60 Days (Initial work within 10 days)

 12.8.21

Sub-Divisional Officer
Lachnapore Irrigation Sub-Division
Irrigation & Waterways Directorate
P.O - Midnapore, Dist.-Paschim Medinipur