	Mast Dansel	eProcurement System of Government of West Bengal					
17177	West Bengal Published Corrigendum Details						
-0	Tenders				Date: 25-Nov-2021 02:32		
सरकारेय जकते					=		
		Organisation Chain: IRRIGA	TION AND WATERWAYS DEPT. C	E - WEST S.EI KANGSABATI CIRCLE			
		Tender ID: 2021_I\	VD_351757_1				
		Tender Ref No : WBIW/S	SE/KC1/NIT-03e/2021-22				
			WBIW/SE/KC1/NIT03e/2021-22/SL1				
		Tender Title : WBIW/S	SE/KC1/NIT03e/2021-22/SL1				
		Tender Title: WBIW/S Corrigendum Type: BOQ	SE/KC1/NIT03e/2021-22/SL1				
Corrige	endum Document and Bo	Corrigendum Type : BOQ	SE/KC1/NIT03e/2021-22/SL1				
	endum Document and Bo	Corrigendum Type : BOQ	Published Date	Document Name	Doc Size(in KB)		
	1	Corrigendum Type : BOQ OQ List	Published Date	Document Name Cori1_NIT3e_SL1.pdf	Doc Size(in KB)		

1 of 1 25-11-2021 02:32 PM

加速性	Most Rongal	eProcurement System	eProcurement System of Government of West Bengal				
West Bengal Published Corrigendum Details Tenders Pate: 25 New 2021 02:40 U							
~O+	Date : 25-Nov-2021 02:4						
रत्यमेर जसते					🚄 Prir		
		Organisation Chain: IRRIGATION AND W	ATERWAYS DEPT. CE - WEST	S.EI KANGSABATI CIRCLE			
		Tender ID : 2021_IWD_351757_	1				
	Tender Ref No: WBIW/SE/KC1/NIT-03e/2021-22						
	Tender Title: WBIW/SE/KC1/NIT03e/2021-22/SL1						
	Corrigendum Type: Other						
Corrige	ndum Document Details						
Corr.No.	Corrigendum Title	Corrigendum Description	Published Date	Document Name	Doc Size(in KB)		
	CORRIGENDUM-1	Bidder may download rarfile consisting corrected NIT and 2911 documents and	25-Nov-2021 02:48 PM	Corrected_NIT3e_2911Charuikur.rar	985.4		

1 of 1 25-11-2021 02:49 PM



IRRIGATION & WATERWAYS DIRECTORATE

OFFICE OF THE SUPERINTENDING ENGINEER, KANGSABATI CIRCLE-I.

KENDUADIHI, BANKURA. PHONE.:03242-250322, & FAX:03242-254934e-mail:se1.kc.iwd@gmail.com

CORRIGENDUM-I

"BOQ [with NIT & Agreement_2911] CORRIGENDUM"

Memo No. 806 Dated 25.11.2021

NIT No.	:-	WBIW/SE/KC1/NIT-03(e)/2021-22/SL1
Tender ID No.	:-	2021_IWD_351757_1
Name of Work	:-	Protection work for a length of 900 m along the right bank of river Darakeswar at Vill -Charuikur, G.P Onda-II within Onda Block, District- Bankura under Bankura Irrigation Division.
Corrected Name of Work	:-	Protection work for a length of 900 m along the right bank of river Darakeswar at Vill -Charuikur, G.P Onda-II.

In partial modification of "Name of Work" in Tender BoQ_678053 is hereby corrected & uploaded by replacing published BOQ_678053.

Accordingly, "Name of Work" in NIT and Agreement_2911 Documents also rectified as above mentioned corrected name of work in the different pages of SL1 of NIT3e published documents as mentioned below.

- 1. On Column 2 of 'List of Works' table in Page 2 of NIT Documents &
- 2. On Form-7_Barchart in Page-32 of NIT Documents and
- 3. In Page-3 of WB Tender Form 2911.

Also, please be read the corrected value for Technical PQ Credential mentioned in Column 8: "Minimum eligibility criteria to match the Prequalification (PQ) works credential in terms of execution of similar previous works contract (*)" in place of value mentioned in published documents on 'List of Works' table in Page 2 of NIT uploaded documents as follows:

Criterion	Be read	In place of
The bidder must have satisfactorily completed at least 1 (one) work of 'similar in nature' under Government Sector within last five FYs on the date of publication of this NIT of Gross monitory value	₹155.33 Lakh	₹146.78 Lakh
Minimum gross Notional value of Major Item (Protection work) desired	₹155.33 Lakh	₹123.25 Lakh

.

Other terms and condition as laid in the said N.I.T. No.: WBIW/SE/KC1/NIT-03(e)/2021-22/SL1 remain unaltered at present.

Superintending Engineer Kangsabati Circle-I, Bankura.

Memo No.: 806/1(21) Dated :25.11.2021.

Copy forwarded to:

- 1. The Sabhadhipati, Bankura Zilla Parishad, Bankura.
- 2. The Sabhadhipati, Hooghly Zilla Parishad, Hooghly.
- 3. The Chief Engineer-South West, I. & W. Dte , Khasjungle, Abash, Medinipur, Paschim Medinipur.
- 4. The District Magistrate, Bankura.
- 5. The District Magistrate, Hooghly.
- 6. The Superintending Engineer, Kangsabati Circle-II, Medinipur, Paschim Medinipur.
- 7. The Superintending Engineer, Western Circle-II, Medinipur, Paschim Medinipur.
- 8. The Superintending Engineer, Western Circle-III, Pairatungi, Abas Bari, Purba Medinipur, PIN-721636
- 9. The Officer in Special Duty & Superintending Engineer, Purulia, Bhatbundh Irrigation Colony, Purulia.
- 10. The Superintending Engineer, Damodar Irrigation Circle, Burdwan, Purba Bardhaman.
- 11. The Executive Engineer, D.V.C. Study Cell, I&W. Dte. Jalsampad Bhawan, Saltlake City, Kolkata-700091.
- 12-14. The Executive Engineer, Bankura Irrigation Division, Kangsabati Canals Division No.II, Khatra / Kangsabati Canals Division No.III, Bishnupur.
- 15. The Director of Information & Cultural Affairs, Department of Information & Culture, 3rd Floor, Nabanna, Howrah.
- 16. The Karmadhakshya, Krishi-o-Sech, Bankura Zilla Parishad, Bankura.
- 17. The District Information & Cultural Officer, Bankura.
- 18-19. The Divisional Accounts Officer of Bankura Irrigation Division/ Kangsabati Canals Division No.III, Bishnupur.
- 20. Notice Board of the office of Superintending Engineer, Kangsabati Circle-I, Bankura.
- 21. Notice Board of the office of Bankura Irrigation Division, Bankura.

Sd/-

Superintending Engineer Kangsabati Circle-I, Bankura

Wort Poppel	eProcurem					
West Bengal Published Corrigendum Details						
lenders	Tenders Date : 26-Nov-2021 02:					
सम्बन्धः जन्मी					≝ Pri	
	Organisation Chain : IPPIG	ATION AND WATERWAYS DERT LICE	- WESTILS E -I KANGSARATI CI	DCI F		
	Organisation Chain: IRRIGATION AND WATERWAYS DEPT. CE - WEST S.EI KANGSABATI CIRCLE					
	Tender ID : 2021_IWD_351757_1 Tender Ref No : WBIW/SE/KC1/NIT-03e/2021-22					
		/SE/KC1/NIT03e/2021-22/SL1				
	Corrigendum Type : Date					
Corrigendum:1						
<u>corrigendum.1</u>	-,r-	Ta			Doc Size(in KB)	
Corrigendum Title	Corrigendum Description	Dublished Date	Document Name			
	Corrigendum Description	Published Date	Document Name		oc Size(in KB)	
CORRIGENDUM-2_Date Corrigendum	Corrigendum Description Schedule of Dates for above tender are also modified and extended.	Published Date 26-Nov-2021 02:26 PM	Cori2_NIT3e_SL1.pdf		109	
	Schedule of Dates for above tender are also					
CORRIGENDUM-2_Date Corrigendum	Schedule of Dates for above tender are also				<u> </u>	
CORRIGENDUM-2_Date Corrigendum	Schedule of Dates for above tender are also				<u> </u>	
CORRIGENDUM-2_Date Corrigendum Critical Dates Publish Date	Schedule of Dates for above tender are also modified and extended. 24-Nov-2021 10:00 AM	26-Nov-2021 02:26 PM Bid Opening Date	Cori2_NIT3e_SL1.pdf		109	
CORRIGENDUM-2_Date Corrigendum Critical Dates Publish Date	Schedule of Dates for above tender are also modified and extended. 24-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM	26-Nov-2021 02:26 PM	Cori2_NIT3e_SL1.pdf	27-Dec-202: 27-Dec-202:	109 1 04:00 PM	
CORRIGENDUM-2_Date Corrigendum Critical Dates Publish Date Document Download/Sale Start Da	Schedule of Dates for above tender are also modified and extended. 24-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM NA NA	26-Nov-2021 02:26 PM Bid Opening Date	Cori2_NIT3e_SL1.pdf	27-Dec-202: 27-Dec-202: NA	109 1 04:00 PM 1 02:00 PM	
CORRIGENDUM-2_Date Corrigendum Critical Dates Publish Date Document Download/Sale Start Date Clarification Start Date Bid Submission Start Date	Schedule of Dates for above tender are also modified and extended. 24-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM NA 30-Nov-2021 02:00 PM	26-Nov-2021 02:26 PM Bid Opening Date Document Download	Cori2_NIT3e_SL1.pdf	27-Dec-202: 27-Dec-202:	109 1 04:00 PM 1 02:00 PM	
CORRIGENDUM-2_Date Corrigendum Critical Dates Publish Date Document Download/Sale Start Date Clarification Start Date Bid Submission Start Date	Schedule of Dates for above tender are also modified and extended. 24-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM NA NA	26-Nov-2021 02:26 PM Bid Opening Date Document Download Clarification End Date	Cori2_NIT3e_SL1.pdf	27-Dec-202: 27-Dec-202: NA	109 1 04:00 PM 1 02:00 PM	
CORRIGENDUM-2_Date Corrigendum Critical Dates Publish Date Document Download/Sale Start Da Clarification Start Date	Schedule of Dates for above tender are also modified and extended. 24-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM NA 30-Nov-2021 02:00 PM	26-Nov-2021 02:26 PM Bid Opening Date Document Download Clarification End Date	Cori2_NIT3e_SL1.pdf	27-Dec-202: 27-Dec-202: NA	109 1 04:00 PM 1 02:00 PM	
CORRIGENDUM-2_Date Corrigendum Critical Dates Publish Date Document Download/Sale Start Date Clarification Start Date Bid Submission Start Date Pre Bid Meeting Date	Schedule of Dates for above tender are also modified and extended. 24-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM NA 30-Nov-2021 02:00 PM	26-Nov-2021 02:26 PM Bid Opening Date Document Download Clarification End Date	Cori2_NIT3e_SL1.pdf	27-Dec-202: 27-Dec-202: NA	109 1 04:00 PM 1 02:00 PM	
Critical Dates Publish Date Document Download/Sale Start Date Clarification Start Date Bid Submission Start Date Pre Bid Meeting Date Details Before Corrigendum	Schedule of Dates for above tender are also modified and extended. 24-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM NA 30-Nov-2021 02:00 PM	26-Nov-2021 02:26 PM Bid Opening Date Document Download Clarification End Date	Cori2_NIT3e_SL1.pdf	27-Dec-202: 27-Dec-202: NA	109 1 04:00 PM 1 02:00 PM	
Critical Dates Publish Date Document Download/Sale Start Date Bid Submission Start Date Pre Bid Meeting Date Details Before Corrigendum Critical Dates	24-Nov-2021 10:00 AM	Bid Opening Date Document Download Clarification End Dat Bid Submission End	Cori2_NIT3e_SL1.pdf	27-Dec-202: 27-Dec-202: NA 27-Dec-202:	1 04:00 PM 1 02:00 PM 1 02:00 PM	
Critical Dates Publish Date Document Download/Sale Start Date Bid Submission Start Date Pre Bid Meeting Date Details Before Corrigendum Critical Dates Publish Date	24-Nov-2021 10:00 AM 129-Nov-2021 10:00 PM 24-Nov-2021 10:00 AM 24-Nov-2021 02:00 PM 24-Nov-2021 02:00 P	Bid Opening Date Document Download Clarification End Dat Bid Submission End	Cori2_NIT3e_SL1.pdf d/Sale End Date te Date	27-Dec-202: 27-Dec-202: NA 27-Dec-202:	1 04:00 PM 1 02:00 PM 1 02:00 PM	
Critical Dates Publish Date Document Download/Sale Start Date Bid Submission Start Date Pre Bid Meeting Date Details Before Corrigendum Critical Dates Publish Date Document Download/Sale Start Date	24-Nov-2021 10:00 AM 29-Nov-2021 10:00 AM 29-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM	Bid Opening Date Document Download Clarification End Dat Bid Submission End Bid Opening Date Document Download	Cori2_NIT3e_SL1.pdf d/Sale End Date te Date i/Sale End Date	27-Dec-202: 27-Dec-202: NA 27-Dec-202: 17-Dec-202:	1 04:00 PM 1 02:00 PM 1 02:00 PM	
Critical Dates Publish Date Document Download/Sale Start Date Bid Submission Start Date Pre Bid Meeting Date Details Before Corrigendum Critical Dates Publish Date Document Download/Sale Start Date Clarification Start Date	24-Nov-2021 10:00 AM 29-Nov-2021 10:00 AM 29-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM NA 24-Nov-2021 10:00 AM NA NA NA NA NA NA NA	Bid Opening Date Document Download Bid Submission End Bid Opening Date Document Download Clarification End Date Document Download Clarification End Date	Cori2_NIT3e_SL1.pdf d/Sale End Date te Date d/Sale End Date	27-Dec-202: 27-Dec-202: NA 27-Dec-202: 17-Dec-202: 17-Dec-202: NA	1 04:00 PM 1 02:00 PM 1 02:00 PM 1 04:00 PM 1 04:00 PM	
CORRIGENDUM-2_Date Corrigendum Critical Dates Publish Date Document Download/Sale Start Date Clarification Start Date Bid Submission Start Date	24-Nov-2021 10:00 AM 29-Nov-2021 10:00 AM 29-Nov-2021 10:00 AM 24-Nov-2021 10:00 AM	Bid Opening Date Document Download Clarification End Dat Bid Submission End Bid Opening Date Document Download	Cori2_NIT3e_SL1.pdf d/Sale End Date te Date d/Sale End Date	27-Dec-202: 27-Dec-202: NA 27-Dec-202: 17-Dec-202:	1 04:00 PM 1 02:00 PM 1 02:00 PM 1 04:00 PM 1 04:00 PM	

1 of 1 26-11-2021 02:27 PM



IRRIGATION & WATERWAYS DIRECTORATE

OFFICE OF THE SUPERINTENDING ENGINEER, KANGSABATI CIRCLE-I.

KENDUADIHI, BANKURA. PHONE.:03242-250322, & FAX:03242-254934e-mail:se1.kc.iwd@gmail.com

CORRIGENDUM-II "DATE CORRIGENDUM"

Memo No. 816 Dated 26.11.2021

NIT No.	:-	WBIW/SE/KC1/NIT-03(e)/2021-22/SL1
Tender ID No.	.:	2021_IWD_351757_1
Name of Work	:-	Protection work for a length of 900 m along the right bank of river Darakeswar at Vill -Charuikur, G.P Onda-II within Onda Block, District- Bankura under Bankura Irrigation Division.
Corrected Name of Work	:-	Protection work for a length of 900 m along the right bank of river Darakeswar at Vill -Charuikur, G.P Onda-II.

In the "Corrigendum-I for BOQ & Others", some partial modification of "Name of work" in eNIT, BOQ & Agreement Form 2911 and "Technical PQ credentials" in the eNIT are revised and fresh copies are uploaded in the e-tender portal. Hence, as per existing GO Schedule of Dates for above tender are also modified and extended as follows. Bidders are requested to upload this document in NIT-Corrigendum Folder along with fresh eNIT & 2911 documents.

Activity	Be read	In place of
Document Download end date and Bid submission end date	27.12.2021 till 14.00 Hrs.	17.12.2021 till 14.00 Hrs.
Technical Bid opening date	27.12.2021 at 16.00 Hrs.	17.12.2021 at 16.00 Hrs.
Technical Bid opening Summery sheet (TBO) containing Preliminary Technical Bid Evaluation Summary uploading date	28.12.2021 up to 17.00 Hrs.	21.12.2021 up to 17.00 Hrs.

Other Date & terms and condition remain unaltered.

Superintending Engineer Kangsabati Circle-I, Bankura.

Memo No.: 816/1(21) Dated :26.11.2021.

Copy forwarded to:

- 1. The Sabhadhipati, Bankura Zilla Parishad, Bankura.
- 2. The Sabhadhipati, Hooghly Zilla Parishad, Hooghly.
- 3. The Chief Engineer-South West, I. & W. Dte , Khasjungle, Abash, Medinipur, Paschim Medinipur.
- 4. The District Magistrate, Bankura.
- 5. The District Magistrate, Hooghly.
- 6. The Superintending Engineer, Kangsabati Circle-II, Medinipur, Paschim Medinipur.
- 7. The Superintending Engineer, Western Circle-II, Medinipur, Paschim Medinipur.
- 8. The Superintending Engineer, Western Circle-III, Pairatungi, Abas Bari, Purba Medinipur, PIN-721636
- 9. The Officer in Special Duty & Superintending Engineer, Purulia, Bhatbundh Irrigation Colony, Purulia.
- 10. The Superintending Engineer, Damodar Irrigation Circle, Burdwan, Purba Bardhaman.
- 11. The Executive Engineer, D.V.C. Study Cell, I&W. Dte. Jalsampad Bhawan, Saltlake City, Kolkata-700091.
- 12-14. The Executive Engineer, Bankura Irrigation Division, Kangsabati Canals Division No.II, Khatra / Kangsabati Canals Division No.III, Bishnupur.
- 15. The Director of Information & Cultural Affairs, Department of Information & Culture, 3rd Floor, Nabanna, Howrah.
- 16. The Karmadhakshya, Krishi-o-Sech, Bankura Zilla Parishad, Bankura.
- 17. The District Information & Cultural Officer, Bankura.
- 18-19. The Divisional Accounts Officer of Bankura Irrigation Division/ Kangsabati Canals Division No.III, Bishnupur.
- 20. Notice Board of the office of Superintending Engineer, Kangsabati Circle-I, Bankura.
- 21. Notice Board of the office of Bankura Irrigation Division, Bankura.

Sd/-

Superintending Engineer Kangsabati Circle-I, Bankura