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Government of West Bengal
Irrigation and Waterways Directorate
Office of the Executive Engineer
North Dinajpur Irrigation Division
Raiganj, Dist. — Uttar Dinajpur
Phone — 03523-252008
email ID- eendid.rgj@gmail.com

NOTICE INVITING TENDER NO WBIW/EE/NDID/NIT- 05 of 2022-23

Separate sealed Tenders in printed form are invited by the Executive Engineer, North Dinajpur Irrigation
Division on behalf of the Governor of West Bengal, for the works as per list attached herewith, from
eligible enlisted contractors of Irrigation & Waterways Department of appropriate Class / bonafide
reliable and resourceful Contractors having sufficient experience in execution of similar type of works as
per categorization, detailed herein under.

a. Separate Tender should be submitted for each work, as per attached List, in sealed cover super
scribing the name of the work on the envelope and addressed to the proper authority.
b. Submission of Tender by Post is not allowed.

The Tender documents and other relevant particulars (if any) may be seen by the intending Tenderers or
by their duly authorized representatives during office hours in the office of the Executive Engineer,
North Dinajpur Irrigation Division.

a. Intending Tenderers should apply for Tender Papers in their respective Letter Heads enclosing self-
attested copies of the following documents, originals of which and other documents like Registered
Partnership (for Partnership Firms) etc. are to be produced on demand, as well as during interview (if

any).

PT and IT PAN valid up to the date of opening of the Tenders. Application for such clearance addressed
to the competent authority, subject to production of authenticated receipt, may also be considered.
Completion Certificate/Payment Certificate (S) for one single similar work worth at least 30% of the
value of the work for which Tender Paper is desired, executed within last 5 (five) years (to be
determined from the actual year of completion, considering current financial year as Year-1)

Valid Enlistment Certificate issued by the Irrigation & Waterways Department, Government of West

Bengal (for enlisted Contractors). Application for renewal, subject to production of authenticated receipt,
may also be considered.

Government Order indicating Fixed Security Deposit (if any)

For State Registered Co-operative Societies:

Society Registration certificate from ARCS of the State, Society by-Laws, latest available Auditor’s
Report of Directorate of Co-operative Audit within proceeding five years as per Societies Act & Rules
A Statement showing number and value of works presently under execution by the Tenderer under the
Irrigation & Waterways Department and other Government Departments / Organizations as stated in
paragraph 4 (b) hereunder.
Declaration by the Applicant to the effect that there is no other applications for Tender Paper for work in
this NIT in which he/she/they has/have common interests. Failure to produce any of the above
documents may be considered good and sufficient reason for non-issuance of tender paper.
“Completion certificates issued by competent Authority will normally be considered as Credential. Apart

from Credentials of works executed under Irrigation & Waterways Department, Credentials of works
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executed under Public Works & Public Works (Roads) Departments, Public Health Engineering
Department, Sundarban Affairs Department & other State Government Departments, Zilla Parishads,
WBHIDCO, WBSEDCL, KMDA, KMW & SA, KMC, HRBC; Engineering Departments of Central
Government and Organizations like Railways, KoPT, and Mackintosh Burn Ltd. Westinghouse Saxby
Farmer Ltd. & Britannia Engineering Ltd. may also be considered. Completion Certificates are to be
countersigned by the Executive /Divisional Engineers of the respective State/Central Government
Departments, or Officer of the equivalent rank, if those are issued by some other authority.

Over and above the Completion certificates, certificate from the competent authority regarding payment
received so far for the work (even if the full payment might not have been received), supported by Bank
statement showing that the corresponding amount of payment has actually been deposited in the Bank,
will have to be produced in the cases of works executed under Departments/Organizations other than
Irrigation & Waterways department, failing which credentials may not be considered.”

Mackintosh Burn Ltd., Britannia Engineering Ltd. And Wasting House Saxby Farmer Ltd. Will enjoy
10% price preference for the purpose of evaluation of tenders, in terms of G.O. No. 1110/1(500)-F dated.
10.02.2006 of the Finance Department.

Any suppression/misrepresentation of fact will automatically debar the applicant from participating in
any Tender under the Division / Circle for at least 3 (three) years from the date of detection, in addition
to such other penal action as the Government may deem proper.

Intending Tenderer not satisfied with the decision of the Tender Paper issuing Authority may prefer an
appeal to the next superior Officer, Concerned Chief Engineer will be the Appellate Authority for High
value Tenders. Necessary communication regarding his appeal to the Appellate Authority must be
brought to the notice of such Authority within two working days after the date of issue of tender paper,
and copy of such communication should also be submitted to the Tender Paper Issuing Authority within
the same period, failing which no such appeal will be entertained.

a.  Tender paper can be had on cash payment of requisite amount (non-refundable) in the office of the
Executive Engineer, North Dinajpur Irrigation Division within the specified date and time as per
attached list by the intending Tenderers or by their duly authorized representatives.

b.  No Tender Paper will be supplied by Post.

c. No tender paper will be issued on the date of opening of tenders after expiry of  date and time
mentioned in the notice.

Before submitting any Tender, the intending Tenderers should make themselves acquainted thoroughly
with the local conditions prevailing, by actual inspection of the site and take into considerations all
factors and difficulties likely to be involved in the execution of work in all respects including
transportation of materials, communication facilities, climate conditions, nature of soil, availability of
local labourers and market rate prevailing in the locality etc. as no claim whatsoever will be entertained
on these accounts afterwards. In this connection the intending Tenderers may contact the office of the
undersigned.

“Demand Draft, Banker’s Cheque, Treasury Challan, Deposit Call Receipts (DCR) and Fixed Deposit
Receipts (FDR) of schedule Banks guaranteed by the Reserve Bank of India may be accepted as Earnest
Money and / or Security Deposit” in favour of the Executive Engineer, North Dinajpur Irrigation
Division

Earnest Money for works in open tender, as noted in the list of work, will have to be deposited by the
Contractors (both enlisted as well as outsiders), Unemployed Engineers’ Cooperatives & Labour
Cooperatives. Anybody desirous of exemption from depositing Earnest Money, is to furnish along with
his Tender, self-attested copy of document exempting him from depositing Earnest Money for the
tender.

a. The Tenderer should quote the rate both in figures and in words on the basis of percentage above/
below or At Par the Schedule of Rates attached with the Tender Form and also in the space provided in
the Tender Form.

b.  Any tender containing over writing is liable to be rejected.

c.  All corrections are to be attested under the dated signature of the Tenderer.
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When a Tenderer signs his Tender in an Indian Language, the total amount tendered should also be
written in the same language. In the case of illiterate Tenderer, the rates tendered should be attested by
an witness.
The Tenderer who will sign on behalf of a company or Firm, must produce the registered documents
(within 3 days from the date of opening the tender) in support of his competency to enter into an
Agreement on behalf of the Company or the Firm under the Indian Partnership Act, failing which the
Tender will not be considered and the deposited Earnest Money will be forfeited.
Any letter or other instrument submitted separately in modification of the sealed tender may not be
entertained.
The Tenderer should submit a statement at the time of submission of his tender showing the Technical
staff to be maintained for the work, with their technical qualifications, failing which the tender may be
liable to rejection.
Conditional Tender, which does not full fill any of the above conditions, and is incomplete in any
respect, is liable to summary rejection.
VAT, Royalty, Building & other Construction workers, Cess and all other statutory Levy/Cess etc. will
have to be borne by the Contractor (he will have to produce necessary documentary evidence of his
having done so at the time of receiving the final payment for the work).
It may further be noted that if VAT Registration certificate is produced before Receiving payment, 2%
deduction as per present Government Order or as may be notified by the Finance Department from time
to time will be made, other-wise such deduction shall be 4% as per present norms, or as may be
prescribed by the Finance Department.”
The Tender Accepting Authority does not bind himself to accept the lowest tender and reserves the right
to reject any or all of the tenders received, without assigning any reason whatsoever to the intending
Tenderers and also reserves the right to distribute the work amongst more than one Tenderers.
The Tenderer will have to, if so desired by the Tender Accepting Authority, submit his analysis to justify
the rate quoted by him.
The Tenders will be opened, as specified in the list of works, in presence of the participating
Tenderers or their duly authorized representatives, who may be present at the time of opening and who
may also put their signatures in the Tender opening Register.
The successful Tenderer will have to execute the duplicate / triplicate / quadruplicate copies of his tender
which will have to be obtained by additional cash payment in the office of the Executive Engineer, North
Dinajpur Irrigation Division within 7 (seven) days from the date of receipt of the intimation of
acceptance of his tender failing which the Earnest Money shall forthwith stand forfeited in favour of the
Government and the communication of acceptance of the tender shall automatically stand cancelled.
If any Tenderer withdraws his tender before its acceptance or refuses / fails to convert it into a contract
within a reasonable time, without giving any satisfactory explanation for such withdrawal / refusal /
failure, he shall be disqualified for submitting any Tender in this Division / Circle for a minimum period
of one year and his case will be referred to the Government for order as to what further action will be
taken against him.
The successful Tenderer will have to abide by the provisions of the West Bengal Contract Labour
(Regulation and Abolition) Rules, 1972 and such other Acts as may be applicable, as will be in force
from time to time.
Materials such as Cement, M.S. Rod, R.C.C. Hume Pipes, M.S. Sheet Piles, etc. if available in stock,
will be issued by the Department to the Contractor for the work as per issue Rate fixed by the Engineer-
in-Charge Site of issue of materials as mentioned in the list of materials to be supplied Departmentally to
the Contractor is furnished with the tender documents for the work. Any other materials not listed
therein, if supplied by the Department, the issue Rate for such material will be fixed by the Engineer-in-
Charge.
Hire Charges for Tools & Plants Machinery, if issued departmentally, will be recovered from the
Contractor at such rates as will be fixed by the Engineer-in-charge. The period of hire charges of all
Tools & Plants Machinery issued from the Government go-down will be counted from the date of their
issuance from the God own and up to the date of return into the same go-down and the hire charges will
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be recovered from the Contractor accordingly. All Tools & Plants Machinery issued to the Contractor
must be returned in good condition. In the case of any damage, the cost of repair to such damage or
replacement will be recovered from Contractor.

In the following cases a tender may be declared informal and unacceptable.

a.  Correction, alterations, additions, etc. if not attested by the Tenderer,

b. i Earnest Money in for form of N.S.C. /Government Security etc. not held by the Tenderer
and not properly pledged.

ii. Earnest Money in the form of T.R. challan, D.C.R. / Demand Draft, etc. which are short
deposited and/or not deposited in favour of the Executive Engineer, North Dinajpur Irrigation Division .
C. If the Tender Form is not properly filled in respect of the general description of the work,
Estimated Cost, Rate of deduction of security Deposit etc. in page-2 and other pages as are required to be
filled in.

d.  If the specified pages of the Tender Document are not signed by the Tenderer.

e. If the Tender is not submitted in a Cover properly sealed and the name of the work is not indicated
on the cover.

For the return of the Earnest Money of the unsuccessful Tenderer (S), he/they is/are to apply for the
same to the Executive Engineer, North Dinajpur Irrigation Division giving the reference to the work,
N.L.T. No. date of tender, amount and mode of Earnest Money deposited all in a complete form. The
Earnest Money of all Tenderers other than the lowest Tenderer in each case may be refunded, after
acceptance of the rate in the comparative statement, as early as possible.

To verify the competency, capacity and financial stability of the intending Tenderer (s) the tender paper
issuing Authority may demand production of any necessary document (s) as it may deem necessary.

The payment of R/A as well as Final Bill for any work will be made according to the availability of fund
and no claim due to delay in payment will be entertained.

As per G.O. No. 1627(8)/1A dated. 26th November 2001 of Irrigation & Waterways Department,
Government of West Bengal, Clause 25 of Tender Form No. 2911 stands deleted in respect of contract of
value less than Rs. 100.00 lakh.

Normally, Tender Paper for not more than one work in any one NIT will be issued to an applicant, who
may indicate the SI. Nos. of the work in the order of priority. However, depending on response to
various serials in the NIT, Tender Paper issuing Authority may issue Tender Paper for any serial even
though it may not be preferred by the applicant.

As per Notification No. 03 — W dated 18th January 2011.( S.L. No.-6.)

“The tenderer in open tenders, whose tender is approved for acceptance shall, within 15 days of the
receipt of an intimation to the effect sent to him or prior to making agreement with the tender accepting
authority, whichever is earlier, shall deposit an additional amount together with the 2% of the earnest
money so as to make 5% of the tendered amount of the work. Failing the deposit of this additional sum
within the period specified above, the earnest money shall forthwith stand forfeited to Government”.

M@\ e

Executive Engineer
North Dinajpur Irrigation Division
Irrigation & Waterways Directorate
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LIST OF WORKS

1. N. L T.No. & Date - WBIW/EE/NDID/NIT- 05 of 2022-23, Memo-297, Dated-13/05/2022
2. Publishing Date: - :19/05/2022, 11:00 AM
3. Last Date of Application : 25/05/2022 till 05.00 P.M.
4. Last Date of Issue of tender paper : 27/05/2022 till 03.00 P.M.
5. Place of dropping of tender documents : Office of the Executive Engineer, North Dinajpur Irrigation
Division, Raiganj, Dist. - Uttar Dinajpur
6. Date of dropping of tender Documents : 30/05/2022 at 2.00 P.M.
7. Date & time of opening tender : 30/05/2022 after 3.00 P.M.
8. Sealed bid if required will be held on  : 30/05/2022 after 4.00 P.M.
9. Tender Accepting Authority : Office of the Executive Engineer, North Dinajpur Irrigation
Division, Raiganj, Dist. - Uttar Dinajpur
Name of work & Amount put to Eamest
SL. Amount put to tender Tender Money W.B.F. Time Eligibilit
No. P (in INR) Deposit No Allowed g y
(in INR)
MR work to the Birnagar Circuit Bonafied outsiders  having
Embankment at the right Bank of credential 30% of similar nature
River Mahananda from Birnagar 5911 07 of a single work in a financial
L1 jumma Masjid to Golam | Rs.4,83,185.00 | Rs.9664.00 (i (Seven) ;’E?r "il"(')t:i‘cgeqf‘;'rs'tsailzrlti':gat;:s
. . . 1
gopt’banl'wf;?:;? até’l'(')gfe'z'mp""%ar Days | work with in last 5 (five) years.
Itahar, District-Uttar Dinajpur.
MR work to the Birnagar Circuit Bonafied  outsiders  having
Embankment at the right Bank of credential 30% of similar nature
River Sui from Birnagar Sluice 5911 07 of a single work in a financial
2 | gate to Bad para at village- | Rs.4,82,465.00 | Rs.9649.00 ) (Seven) | Year with requisite certificate as
Birnagar G.P. -Marnai, Block & (ii) b per Notice for handling such
b5 Itahar o Di;trict Uttar ays | work with in last 5 (five) years.
Dinajpur.
Maintenance and Repairing to Bonafied  outsiders  having
Approach road at north and south credential 30% of similar nature
end of under construction RCC 2911 07 of a single work in a financial
3. bridge over Burimondol canal at | Rs.4,84,121.00 | Rs.9682.00 (i) (Seven) z‘zf:r l\:lv;ttri]creeqfl::rsIttfaizrltilzgatsi;j
. 1
\éllllaage i(r?h(;?ocllindg fgla:::sg}l Days | work with in last 5 (five) years.
Dist:- Uttar Dinajpur

M@\ 24

Executive Engineer
North Dinajpur Irrigation Division
Irrigation & Waterways Directorate
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Additional Terms & Conditions

Executive Engineer of the concerned Division is the Engineer-in-Charge in respect of the contract and all
Correspondences concerning rates, claims, change in specifications and/or design and similar important matters will
be valid only if accepted/recommended by the Engineer-in-Charge. If any correspondence of above tender is made
with officers other than the Engineer-in-charge for speedy execution of work, the same will not be valid unless copies
are sent to the Engineer-in-Charge and approved by him. Instructions given by the Executive Engineer/Assistant
Engineer and the Section Officer/Junior Engineer on behalf of the Engineer-in-Charge shall also be valid (who have
been authorized to carry out the work on behalf of the Engineer-in-Charge) regarding specification, supervision,
approval of materials and workmanship. In case of any dispute, the decision of Engineer-in-Charge shall be final and
binding.

Acceptance of the e-tender including the right to distribute the total work between two or amongst more than two
contractors/bidders will rest with the Engineer-in-Charge without assigning reason to the contractors/bidders thereof.
The Executive Engineer as the accepting authority reserves the right to reject any or all tenders without assigning any
reason thereof.

The contractors/bidders shall have to comply with the provisions of (a) Contract labour (Regulation & Abolition)
Rules, 1970 and its revision (b) Minimum Wages Act 1948 and its amendments, or the modifications thereof or any
other laws relating thereto enforced by the appropriate Government from time to time.

Engineer -in-Charge shall not entertain any claim whatsoever from the contractors/bidders regarding payment of
compensation on account of idle labour on such grounds including non-possession of land in the working zone.

Engineer-in-Charge shall not be held liable by the contractor/bidder for any compensation claim due to machines
becoming idle, for any circumstances including untimely rains, other natural calamities, strikes etc.

Any duty / tax / royalty etc. whatsoever is imposed by the appropriate Government after issuance of work order /
commencement and completion of the work, is to be borne by the contractor/bidder. Original challan of materials,
which are procured by the contractor/bidder, may be asked to be submitted for verification by the Engineer-in-Charge.

Cess @ 1% of the cost of construction work or otherwise as per relevant order of appropriate Government shall be
deducted from the gross value of all works bill. Also, it is instructed to register his/her establishment under the
relevant Act with the competent registering authority, i.e. Assistant Labour Commissioner / Dy. Labour
Commissioner of the region.

No mobilization / secured advance will be allowed unless specified otherwise in the contract.

GST, Cess, Royalty of sand, stone chips, stone metal/ gravels, boulders, forest products, Toll Tax, Income Tax, Ferry
Charges and other Local Taxes if any, are to be paid by the contractor/ bidder. No extra payment will be made as re-
imbursement or compensation for the above. The rates of supply of finished work items are inclusive of these taxes
and charges.

All working tools & plants, scaffolding, construction of vats & platforms arrangement of Labour camps shall have to
be arranged by the contractor at his/her own cost.

The contractor shall arrange for supply of mazdoors, bamboo, ropes, pegs, flags etc. for taking/ layout for the work
and for giving and checking measurements by the Engineer-in-Charge or any other Department officer assigned by
him / her for which no extra payment claim will be entertained.

The contractor should thoroughly scrutinize the site of work and relevant tender documents, drawings etc. before
submitting the e-tender and satisfy himself/herself regarding the conditions and nature of works and ascertain the
difficulties that might be encountered during execution of the work, carrying of materials to the site of work,
availability of drinking water and other human requirements including safety and security etc. Works on river banks
may be interrupted due to various unforeseen reasons e.g. sudden rise in water level, inundation of site caused by
flood, inaccessibility of working site for carriage and transportation of materials. Engineer-in Charge may instruct the
contractor to suspend work that may be subjected to damage due to extremely adverse weather/climatic conditions
and no claim will be entertained on this account. There may be variations in alignment, height of embankment or
depth of cutting, location of revetment, structures etc. due to change of topography, river conditions and local
requirements etc. from the approved work estimate during actual execution of the scheme. For all such modifications
or alterations, the tendered rate and contract will remain valid. The contractor will not be entitled to any additional
financial claims or extra rates on any of these accounts.
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18.

19.

20.

A machine page numbered Site Order book (with triplicate copy of every page) will have to be maintained at site by
the contractor and the same has to be issued by the Engineer-in-Charge before commencement of work at site.
Instructions issued by the inspecting engineer officers not below the rank of Assistant Engineer will be recorded in
this site order book and the contractor must note down and comply the same at the earliest.

The work will have to be completed within the time period as mentioned in the NIT. A suitable work programme
based on time period allowed for completion of work as per tender is required to be submitted by the contractor
within 7(seven) days from the date of receipt of work order which should satisfy the time limit assigned for
completion. Contractor should inform in writing the name of his authorized representative/s who are to remain present
at site daily during work execution to receive instructions relating to the work, sign measurement book & bills and
other Govt. papers etc on the basis of Power of Attorney conferred within 7 (seven) days from the date of receipt of
work order, if not done earlier.

No compensation is payable for idle labour, contractor’s establishment charges or on accounting of reasons such as
variations in price indices/escalation cost etc.

All sort of precautions should be taken for the safety of the work force deployed by the contractor and also others at
worksite as per safety rules as is enforced by appropriate authority. The contractor will remain liable towards payment
of compensation in accordance with the Workman’s’ Compensation Act etc for the labourers engaged and should deal
to settle such cases promptly. Proper road signs as per P.W.D. practice will have to be erected by the contractor at his
own cost while operating on or near public thoroughfares.

The contractor will have to maintain technically qualified employees and/or apprentices at site as per prevailing
Apprentice Act or as stipulated in the contract.

The contractor will have to accept the work programme as per modification and priority of work as fixed by the
Engineer-in-Charge so that most vulnerable reach and/or critical items are completed before the due date for arrival of
monsoon or rise of water level or for any other suitable reason/s.

Quantity of various items of work mentioned in the tender schedule or in work order is only tentative. During actual
execution, these tendered items may vary, even substantially. Payment will be made on the basis of quantum of work
actually done in different items and as per specification and no claim will be entertained for reduction of quantities in
some items or due to omission of some tendered items. For execution of quantitative excess in any item beyond 10%
or supplementary works, approval of the Superintending Engineer / Chief Engineer Government in the Irrigation &
Waterways Department would be required depending on who ever is the Tender Accepting Authority and financial
involvement thereof, before making any excess and /or supplementary item work payment but in all cases the final
value of the works will not exceed tendered amount of the works as per I&WD Notification circulated vide
memo.no.-378(7)-1B/IW/O/IA/11C(T)-01/2004(pt) dt. 06/02/2017

Any construction materials brought to work site by the contractor must be approved by the Engineer-in-Charge.
Materials rejected must be removed by the contractor from work site at his own cost within 24 hrs of issue of the
order to that effect. The rates in the schedule are inclusive of cost and carriage of all materials to worksite. The
materials will have to be supplied in phases with due intimation to the Executive Engineer/Assistant Engineer
concerned, in conformity with the progress of the work. For special type of materials, i.e. Geo-Synthetic Bags, HDPE
Bags, Geo- Textile Filters, Geo-jute Filters etc. if any, relevant data sheets containing the name of the manufacturers,
test report etc. are also to be submitted on each occasion. Engineer-in-Charge may conduct independent tests of all
construction materials on the samples drawn randomly before accordance of approval for using these materials for the
work. In this regard decision of Engineer-in-Charge is final and binding.

For materials under category 20 (a), (b) & (c), the contractor will act as the custodian thereof. The construction
materials will have to be carried from the departmental godown to the worksite by the contractor at his own cost. The
contractor shall remain responsible for proper storage & safety of the materials. Suitable godowns / Stores shall have
to be made by the contractor at his/her own cost. Penalty charges shall be levied at higher rates for loss, wastage,
misuse. Surplus departmentally issued materials if any, shall have to be returned in the godown or store maintained by
the Engineer-in-charge at the contractor’s cost within the time frame as fixed by Engineer-in-Charge. Otherwise, the
cost at penal rates will be recovered from the bill. Indent for departmental materials shall be submitted by the
contractor to the S.D.O/AE at least 7 days in advance of actual requirement. No claim will be entertained for non-
issuance of such materials on time, but reasonable extension of time will be granted. All materials, whatever be its
category thereof, shall be properly stored by the contractor in suitably maintained godowns near the site of work at his
own cost & under no circumstances whatsoever shall any material be removed from the site of work without prior
written permission of the Engineer-in-Charge. The contractor shall be responsible for any damage or loss of such
materials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding proper utilization of materials which have
been issued departmentally.
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22,

23.

24,

As per Memorandum No. — 09-W/2017- 18 Dated 20™ July, 2017 of Secretary to the Govt. of West Bengal, | & W
Department, Govt. of West Bengal applied for this NIT. The ‘Additional Performance Security’ shall be obtain from
the successful L1 bidder in the form of ‘Bank Guarantee; of any Schedule Bank, payable at Kolkata or/in West
Bengal, as per proforma, if the accepted bid value is below 20% of the estimated amount put to tender. This
Additional Performance Security shall be equal to 10% of the tendered amount i.e the L1 bid price

Requisite quantity of cement as may be required for the work will be supplied from the nearest departmental godown,
if stock permits. The issue rate of cement is shown in the Schedule of materials attached with the tender. Excess
consumption of cement by more than 5% over the final consumption statement drawn up as per consumption rate
specified in the Schedule included in the tender will be recovered at a penal rate shown in schedule.

Steel reinforcement rods will be issued if stock permits from the nearest Departmental godown where such material is
available in marketable length. While issuing the same, for any particular work, the quantity actually required as per
approved drawing shall only be issued. It will be responsibility of the Contractor as well as the Engineer-in-Charge to
get this quantity properly utilized in the work. Cut pieces, if any, will not be taken back by the Department. Recovery
for the total quantum of steel rods issued will be made at the issue rate shown in the Schedule. In case of use over
+10%, deduction will be made at a penal rate shown in the Schedule. This whole principle shall apply in case of other
M.S materials like sheet piles and structural steel members as well.

All quarries and disputes arising out of the works tender contract is to be brought to the notice of Chairman of the
Departmental Dispute Redressal Committee in writing for decision within 15 days.

Mk\@\ B

Executive Engineer,
North Dinajpur Irrigation Division
Irrigation & Waterways Directorate

Memo No.: - 297/ 1-13 Dated: - 13/05/2022
Copy forwarded for information and wide circulation through the Notice Board to:-

NN RE

e ol
w NP o

The Shabhadipati, Uttar Dinajpur Zilla Parishad, Uttar Dinajpur.

The Chief Engineer, (North) Irrigation and Waterways Directorate, Govt. of West Bengal, Green Park, Dist. Malda.
The Superintending Engineer, North Irrigation Circle-1, Green Park, Dist. — Malda.

The District Magistrate, Uttar Dinajpur.

The Karmadhakshya, KRISI-O-SECH STHAYEE SAMITY, Uttar Dinajpur Zilla Parishad, Uttar Dinajpur.
The Sub-Divisional Officer, Raiganj Irrigation Sub-Division, Raiganj, Dist. - Uttar Dinajpur.

The Sub-Divisional Officer, Islampur Irrigation Sub-Division, Islampur, Dist. - Uttar Dinajpur.

The Sub-Divisional Officer, West Dinajpur Investigation Sub-Division, Raiganj, Dist. - Uttar Dinajpur.
The Secretary, Uttar Dinajpur District Engineers Co-operative Society Limited, Uttar Dinajpur.

The Secretary, Uttar Dinajpur Contractors Association, Uttar Dinajpur.

The Divisional Accountant Officer, North Dinajpur Irrigation Division, Raiganj, Dist. - Uttar Dinajpur.
The Estimate Section, North Dinajpur Irrigation Division, Raiganj, Dist. - Uttar Dinajpur.

OFFICE NOTICE BOARD.

M’»\ i

Executive Engineer,
North Dinajpur Irrigation Division
Irrigation & Waterways Directorate
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