Government of West Bengal
Irrigation & Waterways Directorate
Office of the Chief Engineer & Project Director
State Project Management Unit,
West Bengal Major Irrigation and Flood Management Project



Jalasampad Bhawan, 9th floor Salt Lake City, Kolkata-700 091 e-mail: ce.pd.wbmifmp@gmail.com

Date: 19/05/2022

NOTIFICATION OF AWARD Letter of Acceptance

Memo. No. 595-CI(SPMU)

To CONCRETE ENGINEERS – SATYEN CONSTRUCTION (JV)

EN-55, Grissom Street, Bidhannagar,

Durgapur-713212.

Email Address: cenggcosl@gmail.com

Subject: Name of Work: "Improvement of No.6 Main Canal (6 MC) from 0.00 km to 38.10 km including all its appurtenant canals within the reach." Package- IRR-10 - comprising four

lots

Lot - 1: "Improvement of 6MC from 0.00 Km to 24.99 Km including all its appurtenant

canals within the reach."

RFB NO. - WBMIFMP/PD/NCB/21-22/IRR10/L-1

Contract No: IRR-10/LOT-1/WBMIFMP/PD/WORKS of 2022-23

This is to notify you that your Bid dated 10-01-2022 for execution of the "Improvement of No.6 Main Canal (6 MC) from 0.00 km to 38.10 km including all its appurtenant canals within the reach." Package- IRR-10 - comprising four lots. Lot - 1: "Improvement of 6MC from 0.00 Km to 24.99 Km including all its appurtenant canals within the reach." and RFB NO. - WBMIFMP/PD/NCB/21-22/IRR10/L-1 for the Accepted Contract Amount of Rs. 42,25,81,268.23 (Rupees Forty Two Crore Twenty Five Lakh Eighty One Thousand Two Hundred Sixty Eight and Paisa Twenty Three Only) (Including Provisional Sum Amount Rs. 39,99,000.00), in accordance with the Instructions to Bidders is hereby accepted.

You are requested to furnish the **Performance Security** and **ESHS Performance Security** in the form detailed in ITB Clause 50 for amounts of **Rs. 3,34,86,581.00** and **Rs. 83,71,645.00** specified therein, within **21 days** of the receipt of this letter of acceptance, and visit this office to sign the contract, failing which action as stated in ITB Clause 50.2 will be taken in accordance with the Conditions of Contract. The securities shall be valid up to **28 days** from the date of completion i.e. up to **31/12/2023** and shall be as per the Performance Security Form and the ESHS Performance Security Form, included in Section X - Contract Forms, of the bidding document.

We accept that **Sri Rup Kumar Basu**, Ex- Chief Engineer, Irrigation & Waterways Department, Govt. of West Bengal be appointed as the Adjudicator.

We note that as per your bid, you do not intend to subcontract any component of work.

We have reviewed the construction methodology submitted by you along with the bid in response to ITB Clause 16 and our comments are given in the attachment. You are requested to submit a revised Program including ESHS requirements as per Clause 30 of General Conditions of Contract within **14 days** of receipt of this letter of acceptance.

Authorized Signature:

Name and Title of Signatory: DEBASISH SENGUPTA

Chief Engineer and Project Director, SPMU, WBMIFMP.

Name of Employer: Chief Engineer & Project Director, SPMU, WBMIFMP, Govt. of West Bengal.

Date: 19/05/2022

Date: 19/05/2022

- (1) P.S. to the Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal with the request to apprise the matter to the Hon'ble MIC, Irrigation and Waterways Department, Govt. of West Bengal.
- (2) Sr. P.S. to the Principal Secretary to the Govt. of West Bengal, Irrigation and Waterways Department with the request to apprise the matter to the Principal Secretary, Govt. of West Bengal, Irrigation and Waterways Department.

54/-

D. Sengupta
Chief Engineer & Project Director
WBMIFM Project
Irrigation & Waterways Directorate
Government of West Bengal

Memo. No. 595/2(6) - CI(SPMU)

Copy with copy of enclosure submitted for information to:

(1) Secretary to the Govt. of West Bengal, Irrigation and Waterways Department.

(2) Joop Stoutjesdijk, TTL, World Bank.

(3) David Ginting, TTL, AIIB.

(4) Additional Project Director-III, DPMU-I, WBMIFMP.

(5) Sri Rup Kumar Basu, Adjudicator, 322, Ganguly Bagan, Kolkata - 700047.

(6) Team Leader, Project Management Consultant, WBMIFMP.

54/-

D. Sengupta
Chief Engineer & Project Director
WBMIFM Project
Irrigation & Waterways Directorate
Government of West Bengal

Comments to the Construction Methodology for IRR-10 (Lot - 1)

(Submitted by Concrete Engineers – Satyen Construction (JV))

- A brief mention in line with GCC 15.3 mentioned under PCC should be made at the beginning of the Construction Methodology.
- Construction methodology may be submitted in detail incorporating following components:
 - Methodology for preparation of sub base and laying of filter prior to lining in canal
 - Sheet pile works
 - Construction of inspection path over canal embankments by moorum over jhama/ brick metal subbase
 - Special type of repair activities for rehabilitation of structures like shotcrete etc.
 - All types of Electro-Mechanical works
- Baseline environmental parameters as per notes under Appendix II/12 needs to be taken prior to commencement of works.
- Site Mobilization Plan needs to be submitted in line with Construction Schedule.
- All duration of work mentioned in method statement should be supported in MS Project.
- PER-1 & PER-2 may be freshly submitted incorporating the criteria mentioned in "Key Personnel" of Section III of bid document.

S. Mitra

Procurement Specialist Project Management Consultant

WBMIFMP

P. Datta 1705/2022

Team Leader

Project Management Consultant

WBMIFMP

Government of West Bengal Irrigation & Waterways Directorate Office of the Chief Engineer & Project Director State Project Management Unit, West Bengal Major Irrigation and Flood Management Project



Jalasampad Bhawan, 9th floor Salt Lake City, Kolkata-700 091 e-mail: <u>ce.pd.wbmifmp@gmail.com</u>

CONTRACT AWARD NOTICE

| Name & Address of Employer: | Chief Engineer and Project Director, SPMU, WBMIFMP Ninth Floor, Jalasampad Bhavan, Western Block, Bidhannagar, |
|--------------------------------|--|
| The contract cost of Employer. | Salt Lake City, Kolkata-700091, INDIA |
| Name of Contract: | "Improvement of No.6 Main Canal (6 MC) from 0.00 km to 38.10 |
| | km including all its appurtenant canals within the reach." Package- |
| | IRR-10 - comprising four lots |
| | Lot - 1: "Improvement of 6MC from 0.00 Km to 24.99 Km |
| | including all its appurtenant canals within the reach." |
| | RFB NO WBMIFMP/PD/NCB/21-22/IRR10/L-1 |
| Contract Number: | IRR-10/LOT-1/WBMIFMP/PD/WORKS of 2022-23 |
| Selection Method: | Request for Bids |

Name of all bidders with bid prices at opening and their evaluated bid price:

| Sl. No. | Name of Bidder | Bid Amount quoted (INR) | Evaluated Bid Price (INR) |
|------------|--|-------------------------|---------------------------|
| 01 | CONCRETE ENGINEERS – SATYEN CONSTRUCTION (JV) | 42,25,81,268.23 | 42,25,81,268.23 |
| 02 | CHAKRABORTY CONSTRUCTION | 46,94,23,366.88 | 46,94,23,366.88 |

Name of all Technically rejected bidders with reasons:

| Sl. No. | Name of Bidder | Brief reasons for rejection of Technical Bid |
|------------|--|--|
| 01 | LOKANATH CONSTRUCTION AND SURVEY ENGINEERING | Due to non-submission of B.G. for Bid Security and Affidavit regarding correctness of information in terms of BDS corresponding to ITB Clause 12.3 |

| Name of Successful Bidder: | CONCRETE ENGINEERS - SATYEN CONSTRUCTION (JV) | |
|-----------------------------|--|--|
| Final Total Contract Price: | Rs. 42,25,81,268.23 (Rupees Forty Two Crore Twenty Five Lakh Eighty One Thousand Two Hundred Sixty Eight and Paisa Twenty Three Only) (Including Provisional Sum Amount Rs. 39,99,000.00) | |
| Contract Duration: | 17.5 Months | |
| Summary of Scope of Work: | The work consists of (i) Resectioning of the above-mentioned canal network system, (ii) Repair and or renewal of hydraulic structures, (iii) Repair and or renewal of the outlets structures, (iv) Construction of tail regulator structures, (v) Canal slope protection work by concrete canal lining/ Boulder pitching, (vi) Construction of inspection path over canal embankments by moorum over jhama/brick metal sub-base, (vii) Electro-Mechanical retrofitting of the cross regulator gates over the main canal, (viii) Repair to the gates and gate parts of regulator gate | |

Date: 19/05/2022

D. Sengupta
Chief Engineer & Project Director
WBMIFM Project
Irrigation & Waterways Directorate
Government of West Bengal