



Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer : Urban Drainage Division
Jalasampad Bhawan (4th Floor), Bidhannagar, Kolkata – 700 091

Memo No:- 1T-1/276

Date :-13.02.2023

1st Corrigendum Notice

1st Corrigendum against Notice Inviting Tender No. WBIW/EE/UDD/e-NIT-09/2022-23 published vide Memo No. 1T-1/230 dated 07.02.2023 of this office

Sl. No.	TENDER ID	Name of Work
1	2023_IWD_468713_1	Maintenance of Airport connector Khal from Ch. 0.00 K.M to Ch0.45K.M. by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within North Dum Dum Municipality & Madhyamgram Municipality, Dist. - North 24Pgs. during the year 2023-24.
2	2023_IWD_468713_2	Maintenance of Drains along Belgharia Ex - pressway connector Khal from Ch. 0.00 K.M to Ch 3.18 K.M. by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within North Dum Dum Municipality Dist. - North 24Pgs. during the year 2023-24.
3	2023_IWD_468713_3	Maintenance of IK & H1I Khal from Ch. 0.00 K.M to Ch 2.377 K.M. by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within North Dum Dum Municipality, New -Barrackpore Municipality & Barrackpore - II Block Dist. - North 24Pgs. during the year 2023-24.
4	2023_IWD_468713_4	Maintenance of LL'L2K Khal from Ch. 0.00 K.M to Ch 3.474K.M. by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within North Dum Dum Municipality, Madhyamgram Municipality, Dist. - North 24Pgs. during the year 2023-24.
5	2023_IWD_468713_5	Maintenance of KCA Khal from Ch. 0.00 K.M to Ch 1.768 K.M. by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within New Barrackpore Municipality & Madhyamgram Municipality, Dist. - North 24Pgs. during the year 2023-24.
6	2023_IWD_468713_6	Maintenance of FB (Ruia) Khal from Ch. 0.00 K.M to Ch.3.81 K.M. by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within Barasat -I Block & Barrackpore- I Block , Dist. - North 24Pgs. during the year 2023-24.
7	2023_IWD_468713_7	Maintenance of CC1 Khal from Ch. 0.00 K.M to Ch. 2.591 K.M. by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within Madhyamgram Municipality, Dist. - North 24Pgs. during the year 2023-24.
8	2023_IWD_468713_8	Maintenance of Shyamnagar Khal from Ch. 0.00 m. to Ch. 2100.00 m. & Branch channel of Shyamnagar Khal from Ch. 0.00 m to Ch. 900.00 m by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within North Barrackpore Municipality, Barrackpore - I Block, Dist. - North 24Pgs. during the year 2023-24.
9	2023_IWD_468713_9	Maintenance of Babanpur Khal from Ch. 0.00 m. to Ch. 2100.00 m. & Palta Khal from Ch. 0.00 m to Ch. 540.00 m by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within Barrackpore & North Barrackpore Municipality, Barrackpore - II Block, Dist. - North 24Pgs. during the year 2023-24.
10	2023_IWD_468713_10	Maintenance of Koirapur Khal from Ch. 0.00 m. (Koirapur Sluice) to Ch. 3850.00 m. by clearing and removing weeds, water hyacinth, solid / semisolid compact mass & jungles etc. for a period of 365 days within Barrackpore - I&II Block, Dist. - North 24Pgs. during the year 2023-24.

Due to administrative reason following changes in tender clause and critical dates are being made:-

Clause 23 with its sub heads (a), (b), (c) of General Terms & Conditions replaced by the following

“The working contractor / Agency should ensure that the canals are kept free of floating materials and water hyacinth at all times during the tenure of work (as per contract), which may be verified by the Departmental Officers at any time.

Contd. Pg-2.


Subject to other provisions contained in the agreement, the Executive Engineer; without prejudice to any other rights or remedy against the contractor in the event of any delay in remedying any event or neglect for more than a period of 48 hrs. from the delivery of notice by the Executive Engineer through post office/ by hand/ through email/ through SMS, to carry out the contractor's obligation in keeping the canal free from floating garbage or water hyacinth or the similar under the contract; shall have the right to get this work done at the cost of the contractor, either departmentally or through any other agency.

The cost of such work done through department and/or through any other agency shall be recoverable from the contractor by adjustment and/or set off of such cost against any sum payable to the contractor under this contract."

Modified Critical Dates:-

In Place of			To be read as		
Schedule of dates of e-Tender			Schedule of dates of e-Tender		
4	Document Download end date	15.02.2023 at 12.00 Hrs	4	Document Download end date	22.02.2023 at 12.00 Hrs
5	Bid submission end date	15.02.2023 at 12.00 Hrs	5	Bid submission end date	22.02.2023 at 12.00 Hrs
6	Technical Bid opening date with preliminary result (TBO Sheet)	20.02.2023 at 12.00 Hrs	6	Technical Bid opening date with preliminary result (TBO Sheet)	24.02.2023 at 12.00 Hrs

Details of NIT, Corrigendum and Tender document may be down loaded from www.wbiwd.gov.in or www.wbtenders.wb.nic.in.


Executive Engineer,
Unban Drainage Division