



**Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer**

Teesta Barrage Division, Oodlabari, Jalpaiguri, PIN-735222

E-Mail-ID:- eetbd2012@gmail.com

1stCORRIGENDUM NOTICE OF e- N.I.T No - WBIW/EE/TBD/NIT-02(e)/23-24

Circulated vide this office memo No. 421 , Date: 14.07.2023

e-Tender ID No. 2023_IWD_547741_1

"Corrigendum"

e-NIT Sl. No. 1

Name of Work: Maintenance of wearing course of deck slab from ch.0.00 m to Ch. 450.00 m as and when required under Teesta Barrage Division in Block - Mal & Rajganj, P.S- Mal & NJP, Dist- Jalpaiguri for the year 2023-24.

Due to technical reason above noted tender source of fund and time allowed for completion has been changed.


It is notified for general information that in respect of the **e- N.I.T No - WBIW/EE/TBD/NIT-02(e)/23-24**, partial modifications have been made due to change in source of fund and time allowed for completion as follows:-

1. InTable of Page No. 02 of 24 of NIT:

| In place of | To be read as |
|---|--|
| i) Sl. No. 1 Column No.5 under Sub Head:- Time allowed for completion(In English Calendar Days) :- 21 days | ii) Sl. No. 1 Column No.5 under Sub Head:- Time allowed for completion (In English Calendar Days) :- 244 days |
| iii) Sl. No. 1 Column No.6 under Sub Head:- Source of fund :- SDS(M) | iv) Sl. No. 1 Column No.6 under Sub Head:- Source of fund :- SDS(M)/AE |

All Other terms and condition will remain unchanged.

Enclosure: Modified Bar Chart


19/07/2023


**Executive Engineer,
Teesta Barrage Division,
Irrigation & Waterways Directorate
Govt. of West Bengal.**

Memo No:- 440(20)

Dated: 19.07.2023

Copy forwarded for favour of kind information and wide circulation to:-

1. Secretary to the Govt. of West Bengal, Irrigation & Waterways Department, Jalasampad Bhavan, Kolkata-91
2. Chief Engineer, Teesta Barrage Project, 2nd mile, Sevoke Road, Siliguri.
3. Superintending Engineer, Teesta Barrage Circle, 2nd mile, Sevoke Road, Siliguri.
4. Superintending Engineer, Mahananda Barrage Circle, Tinbattimore, Siliguri.
5. Superintending Engineer, North Bengal Mechanical & Electrical Circle, Tinbattimore, Siliguri.
6. Superintending Engineer, Resources Circle, Jalasampad Bhawan, Salt lake, Kol-91
7. District Magistrate, Jalpaiguri.
8. Executive Engineer, Teesta Monitoring & Evaluation Division, Siliguri.
9. Executive Engineer, Teesta Quality Control Division, Tinbatti, Siliguri.
10. Executive Engineer, Mahananda Link Canal Division, 2nd mile, Sevoke Road, Siliguri.
11. Executive Engineer, Teesta Barrage Electrical Division, Teesta Administrative Building Tinbattimore, Siliguri.
12. Executive Engineer, Teesta Canal Division No.-I, Islampur.
13. Executive Engineer, Teesta Irrigation Division, Assam more, Jalpaiguri.
14. Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguri.
15. Nodal Officer of e-Tendering, I & WD., Jalasampad Bhawan, 7th Floor, Salt Lake City, Kolkata-700091 with the request to publish the same in the Departmental website.
16. Sub Divisional Officer, Information & Cultural Affairs Department, Jalpaiguri.
17. Divisional Accountant, Teesta Barrage Division, Oodlabari, Jalpaiguri.
18. Sub Divisional Officer, Teesta Barrage Sub-Division No.-I/II/III/IV, Oodlabari, Jalpaiguri.
19. Divisional Estimator, Teesta Barrage Division, Oodlabari, Jalpaiguri.
20. Office Notice Board.


19/07/2023


**Executive Engineer,
Teesta Barrage Division,
Irrigation & Waterways Directorate
Govt. of West Bengal.**

Form -7
Annexure-I
(Physical Milestone)

Tentative work programme for the work: "Maintenance of wearing course of deck slab from ch.0.00 m to Ch. 450.00 m as and when required under Teesta Barrage Division in Block - Mal & Rajganj, P.S- Mal & NJP, Dist- Jalpaiguri for the year 2023-24"

e-Tender No-WBIW/EE/TBD/NIT-02(e)/2023-24 (Sl. No. 01)

Total construction period: 244 Days





**Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer**

Teesta Barrage Division, Oodlabari, Jalpaiguri, PIN-735222

E-Mail-ID:- eetbd2012@gmail.com

1st CORRIGENDUM NOTICE OF e- N.I.T No - WBIW/EE/TBD/NIT-02(e)/23-24

Circulated vide this office memo No. 421 , Date: 14.07.2023

e-Tender ID No. 2023_IWD_547741_2

"Corrigendum"

e-NIT Sl. No. 2

Name of Work: Maintenance of wearing course of deck slab from Ch 450.00 to 921.75 m as and when required under Teesta Barrage Division in Block - Mal & Rajganj, P.S- Mal & NJP, Dist- Jalpaiguri for the year 2023-24.

Due to technical reason above noted tender source of fund and time allowed for completion has been changed.

It is notified for general information that in respect of the **e- N.I.T No - WBIW/EE/TBD/NIT-02(e)/23-24**, partial modifications have been made due to change in source of fund and time allowed for completion as follows:-

1. In Table of Page No. 02 of 24 of NIT:

| In place of | To be read as |
|---|--|
| i) Sl. No. 2 Column No.5 under Sub Head:- Time allowed for completion(In English Calendar Days) :- 21 days | ii) Sl. No. 2 Column No.5 under Sub Head:- Time allowed for completion (In English Calendar Days) :- 244 days |
| iii) Sl. No. 2 Column No.6 under Sub Head:- Source of fund :- SDS(M) | iv) Sl. No. 2 Column No.6 under Sub Head:- Source of fund :- SDS(M)/AE |

All Other terms and condition will remain unchanged.

Enclosure: Modified Bar Chart

10/07/2023


**Executive Engineer,
Teesta Barrage Division,
Irrigation & Waterways Directorate
Govt. of West Bengal.**

Memo No:- 441(20)

Dated: 19.07.2023

Copy forwarded for favour of kind information and wide circulation to:-

1. Secretary to the Govt. of West Bengal, Irrigation & Waterways Department, Jalasampad Bhavan, Kolkata-91
2. Chief Engineer, Teesta Barrage Project, 2nd mile, Sevoke Road, Siliguri.
3. Superintending Engineer, Teesta Barrage Circle, 2nd mile, Sevoke Road, Siliguri.
4. Superintending Engineer, Mahananda Barrage Circle, Tinbattimore, Siliguri.
5. Superintending Engineer, North Bengal Mechanical & Electrical Circle, Tinbattimore, Siliguri.
6. Superintending Engineer, Resources Circle, Jalasampad Bhawan, Salt lake, Kol-91
7. District Magistrate, Jalpaiguri.
8. Executive Engineer, Teesta Monitoring & Evaluation Division, Siliguri.
9. Executive Engineer, Teesta Quality Control Division, Tinbatti, Siliguri.
10. Executive Engineer, Mahananda Link Canal Division, 2nd mile, Sevoke Road, Siliguri.
11. Executive Engineer, Teesta Barrage Electrical Division, Teesta Administrative Building Tinbattimore, Siliguri.
12. Executive Engineer, Teesta Canal Division No.-I, Islampur.
13. Executive Engineer, Teesta Irrigation Division, Assam more, Jalpaiguri.
14. Executive Engineer, Teesta Left Bank Division, Oodlabari, Jalpaiguri.
15. Nodal Officer of e-Tendering, I & WD., Jalasampad Bhawan, 7th Floor, Salt Lake City, Kolkata-700091 with the request to publish the same in the Departmental website.
16. Sub Divisional Officer, Information & Cultural Affairs Department, Jalpaiguri.
17. Divisional Accountant, Teesta Barrage Division, Oodlabari, Jalpaiguri.
18. Sub Divisional Officer, Teesta Barrage Sub-Division No.-I/II/III/IV, Oodlabari, Jalpaiguri.
19. Divisional Estimator, Teesta Barrage Division, Oodlabari, Jalpaiguri.
20. Office Notice Board.


19/07/2023

**Executive Engineer,
Teesta Barrage Division,
Irrigation & Waterways Directorate
Govt. of West Bengal.**

Form -7
Annexure-I
(Physical Milestone)

Tentative work programme for the work: "Maintenance of wearing course of deck slab from Ch 450.00 to 921.75 m as and when required under Teesta Barrage Division in Block - Mal & Rajganj, P.S- Mal & NJP, Dist- Jalpaiguri for the year 2023-24"

e-Tender No-WBIW/EE/TBD/NIT-02(e)/2023-24 (Sl. No. 02)

Total construction period: 244 Days

