

Office of the Superintending Engineer  
North Irrigation Circle-II  
Irrigation & Waterways Directorate

**2<sup>ND</sup> CORRIGENDUM**

Memo No: 655

Date: 12.08.2024


1) Name of Work : Construction of RCC Bridge over river Choto Bhairab at Dhanaipur within Block-Berhampore, P.S.- Daulatabad, Dist-Murshidabad (IW/CSDS-219/2023-24) (2nd Call).

e-NIT No: WBIW/SE/NIC-II/NIT-2(e)/2024-25, Sl.-1

eTender ID No: 2024\_IWD\_717614\_1

The critical dates of the above noted etender are hereby extended due to participation of insufficient bidders.  
The new dates are mentioned below :-

Works Sl. No.	Activity	Date & Time (Will be read as)	Date & Time (In lieu of)
1	e-tender Publishing Date in Newspaper	Remain unchanged	22.07.2024 at 10.00 Hrs
2	Document Download start date	Remain unchanged	22.07.2024 from 11.00 Hrs
3	Pre-bid Meeting to be held at the office of Tender Inviting Authority	Remain unchanged	N.A.
4	Bid submission start date	Remain unchanged	22.07.2024 from 11.00 Hrs
5	Document Download end date & bid submission end date	22.08.2024 upto 11.00 Hrs	12.08.2024 upto 11.00 Hrs
6	Bid submission end date	22.08.2024 upto 11.00 Hrs	12.08.2024 upto 11.00 Hrs
7	Technical Bid opening date	22.08.2024 at 14.00 Hrs	12.08.2024 at 14.00 Hrs
8	Technical Bid opening Summary sheet (TBO) containing Preliminary Technical Bid Evaluation Summary uploading date	To be suitably decided by TIA	To be suitably decided by TIA
9	Uploading of final summary sheet of Technically qualified bidders or Technical Bid Evaluation Sheet (TBE)	To be decided by the TIA with clear 4 working days for disposal of complaints and obtaining decision of appellate authority.	To be decided by the TIA with clear 4 working days for disposal of complaints and obtaining decision of appellate authority.
10	Financial Bid opening date	To be suitably decided by TIA	To be suitably decided by TIA
11	Uploading of Financial Bid evaluation sheet (FBE)	-do-	-do-
12	Uploading of the Letter of Invitation / Acceptance (LOI/LAO)	-do-	-do-
13	Uploading of Award of Contract (AOC) (Work Order)	-do-	-do-

  
12.08.24  
Superintending Engineer  
North Irrigation Circle-II  
Berhampore, Murshidabad