



Government of West Bengal
Irrigation & Waterways Directorate
Office of the Executive Engineer
West Midnapore Division
Midnapore, Paschim Medinipur
Email id- ceamid2012@gmail.com
Phone No & Fax No- 03222-275373


1st Corrigendum against NIT No: - WBIW/EE/WMD/SNIT- 14 of 2024-25 Vide Memo No:-992^E Date:-28.09.2024

This is for information to all concerned that due to unavoidable circumstances following changes has been incorporated for the work list bearing Sl. No. 26, Sl. No.27, Sl. No.28 & Sl. No.29 (total 04 nos. work) of this Tender and must be followed by the bidders. This corrigendum should also be a part of Tender Agreement.

Sl.No	Name of Work	Estimated cost (value of work put to tender) (Rs)	Earnest money (Rs) (2% of the estimated cost put to tender)	Source of fund	Eligibility of Contractors	Time of completion of the work
	Should be read in					
26	“Urgent flood protection & mitigation work for reducing vulnerability of people by mending ghoges and strengthening at Kalaichandi flood embankment Ph-II over left bank of river Kangsabati due to very heavy rain fall from 12.09.24 to 17.09.24 and subsequently high discharge at Mouza-Jagul in Block-Midnapur Sadar ,P.S.- Kotwali, Dist. Paschim Medinipur.”	680418.00	13608.00	Do	Do	15 Days
	In place of					
26	Urgent flood protection & mitigation work for reducing vulnerability of people by mending ghoges and strengthening at Ex-zamindary Embankment over left bank of river Kangsabati due to very heavy rain fall from 12.09.24 to 17.09.24 and subsequently high discharge at Mouza-Khakua in Block-Midnapur Sadar ,P.S.- Kotwali, Dist. Paschim Medinipur.”	804641.00	16093.00	Do	Do	15 Days
	Should be read in					
27	“Urgent flood protection and mitigation work for reducing vulnerability of people by repairing raincuts at Kalaichandi flood Embankment Phase-II of Left bank of River Kangsabati due to very heavy rainfall from 12-09-2024 to 17-09-2024 and subsequently high Discharge in Mouza-Kalinagar, G.P:- 8 No Pathra, Block-Midnapore Sadar, PS.-Kotwali, Dist. Paschim Medinipur”.	304549.00	6091.00	Do	Do	15 Days

	In place of					
27	Urgent flood protection & mitigation work for reducing vulnerability of people by mending ghoges and strengthening at Ex-zamindary Embankment over left bank of river Kangsabati due to very heavy rain fall from 12.09.24 to 17.09.24 and subsequently high discharge at Mouza-Udaipur in Block-Midnapur Sadar ,P.S.-Kotwali, Dist. Paschim Medinipur.”	277577.00	5552.00	Do	Do	15 Days
	Should be read in					
28	“Urgent flood protection and mitigation work for reducing vulnerability of people by repairing raincuts at Kalaichandi flood Embankment Phase-II of Left bank of River Kangsabati due to very heavy rainfall from 12-09-2024 to 17-09-2024 and subsequently high Discharge in Mouza- Chakdulat, Dharampur, G.P:- 8 No Pathra, Block- Midnapore Sadar, P.S.-Kotwali, Dist. Paschim Medinipur”	315823.00	6316.00	Do	Do	15 Days
	In place of					
28	Urgent flood protection & mitigation work for reducing vulnerability of people by mending ghoges and strengthening at Kalaichandi flood embankment Ph-II over left bank of river Kangsabati due to very heavy rain fall from 12.09.24 to 17.09.24 and subsequently high discharge at Mouza-Paljagul to in Block-Midnapur Sadar ,P.S.-Kotwali, Dist. Paschim Medinipur.”	400171.00	8003.00	Do	Do	15 Days
	Should be read in					
29	“Urgent flood protection and mitigation work for reducing vulnerability of people by repairing raincuts at Ex-Zamindary Embankment of Left bank of River Kangsabati due to very heavy rainfall from 12-09-2024 to 17-09-2024 and subsequently high Discharge in Mouza-Raghunathpur, G.P:- 8 No Pathra, Block-Midnapore Sadar, P.S.-Kotwali, Dist. Paschim Medinipur”	348861.00	6977.00	Do	Do	15 Days
	In place of					
29	Urgent flood protection & mitigation work for reducing vulnerability of people by mending ghoges and strengthening at Kalaichandi flood embankment Ph-II over left bank of river Kangsabati due to very heavy rain fall from 12.09.24 to 17.09.24 and subsequently high discharge at Mouza-Balipata to in Block-Midnapur Sadar ,P.S.-Kotwali, Dist. Paschim Medinipur.”	282559.00	5651.00	Do	Do	15 Days

All other terms and conditions are remain unchanged.


Executive Engineer, (I&W Dte.)
 West Midnapore Division,
 Midnapore, Paschim Medinipur


Memo No: -

999

Dated: 29.09.2024

Copy forwarded for information and wide circulation to the:-

1. Chief Engineer-South-West, I & W Dte. Khasjangal, Midnapore, Paschim Medinipur,
2. Superintending Engineer, Western Circle, II, I & W Dte. Midnapore, Paschim Medinipur.
3. Sabhadhipati, Paschim Medinipur Zilla Parishad, Midnapore,
4. Executive Engineer, Jhargram Flood Management & Planning Division, I & W.Dte., Midnapore, Paschim Medinipur.
5. Executive Engineer, K.K.B. Project Division, I&W Dte. Temathani, Sabang, Paschim Medinipur.
6. Sub- Divisional Officer./Lachmapore Irrigation Sub-Division,(I&W. Dte.) Midnapore, Paschim Medinipur
7. Sub Divisional Officer / Investigation Sub-Division No.-II,(I&W Dte,) Midnapore, Paschim Medinipur.
8. Sub Divisional Officer./ Ghatal Irrigation Sub- Division, I&W Dte, Ghatal ,Paschim Medinipur.
9. Secretary, Midnapore Sadar/ Ghatal/ Jhargram/ Kharagpur Sub- Divisional contractors' Association.
10. Office Notice Board/ Divisional Accounts Officer / Estimating Section /Hd. Clerk / Cash Section of West Midnapore Division.
11. Karmadhakshya,Krishi-O-Sech, Paschim Midnapur, Zilla Parishad.


29/09/24
Executive Engineer (I&W Dte.)
West Midnapore Division
Midnapore, Paschim Medinipur

29.9.24