

**GOVERNMENT OF WEST BENGAL**  
**OFFICE OF THE EXECUTIVE ENGINEER**  
**East Midnapore Division ( I & W Dte.)**  
**Abasbari, Tamluk :: Purba Medinipur**

Memo No :1485(5)

Dated 03.10.2024

**Corrigendum Notice No-1 of SHORT NOTICE INVITING TENDER NO.-12/EMD of 2024-25**

1. Circulated vide T.O.Memo No-1485(5), Dated:01.10.2024
2. Last date of receiving application for purchasing tender documents: 04.10.2024 upto 14.00 hrs.
3. Last date of issuing Tender documents :04.10.2024 upto 17.00 hrs.
4. Last date of receiving filled up Tender documents:07.10.2024 up to 14.00 hrs.
5. Date and time of opening tender:07.10.2024 after15.00 hrs.

Sl No	Name of Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Tender Form No.	Time allowed for completion of work (in Days)	Eligibility of contractor to participate in tender
1	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
2	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
3	NO CHANGE	<u>Read As</u> 2409069.00 <u>Instead Of</u> 2283488.00	<u>Read As</u> 481181.00 <u>Instead Of</u> 45670.00	NO CHANGE	NO CHANGE	NO CHANGE
4	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
5	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
6	NO CHANGE	<u>Read As</u> 474036.00 <u>Instead Of</u> 474046.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
7	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
8	NO CHANGE	<u>Read As</u> 397780.00 <u>Instead Of</u> 397788.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
9	NO CHANGE	<u>Read As</u> 284425.00 <u>Instead Of</u> 284412.00	<u>Read As</u> 5689.00 <u>Instead Of</u> 5688.00	NO CHANGE	NO CHANGE	NO CHANGE
10	NO CHANGE	<u>Read As</u> 216884.00 <u>Instead Of</u> 216888.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
11	NO CHANGE	<u>Read As</u> 416233.00 <u>Instead Of</u> 416239.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
12	NO CHANGE	<u>Read As</u> 383236.00 <u>Instead Of</u> 334543.00	<u>Read As</u> 7665.00 <u>Instead Of</u> 6691.00	NO CHANGE	NO CHANGE	NO CHANGE
13	NO CHANGE	<u>Read As</u> 144873.00 <u>Instead Of</u> 144874.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
14	NO CHANGE	<u>Read As</u> 394861.00 <u>Instead Of</u> 394864.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
15	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
16	NO CHANGE	<u>Read As</u> 427517.00 <u>Instead Of</u> 427514.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
17	NO CHANGE	<u>Read As</u> 910297.00 <u>Instead Of</u> 910278.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE



SI No	Name of Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Tender Form No.	Time allowed for completion of work (in Days)	Eligibility of contractor to participate in tender
43	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
44	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
45	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
46	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
47	NO CHANGE	<u>Read As</u> 275176.00 <u>Instead Of</u> 267199.00	<u>Read As</u> 5504.00 <u>Instead Of</u> 5344.00	NO CHANGE	NO CHANGE	NO CHANGE
48	NO CHANGE	<u>Read As</u> 1207952.00 <u>Instead Of</u> 1207351.00	<u>Read As</u> 24159.00 <u>Instead Of</u> 24147.00	NO CHANGE	NO CHANGE	NO CHANGE
49	NO CHANGE	<u>Read As</u> 1246908.00 <u>Instead Of</u> 1246282.00	<u>Read As</u> 24938.00 <u>Instead Of</u> 24926.00	NO CHANGE	NO CHANGE	NO CHANGE
50	<u>Read As</u> Emergent flood protection and mitigation work on left embankment of river New Cossye for raising and strengthening for a length of 550 m , Mouzas Jandra and Dakshin Gopalpur , within Panskura Municipality under East Midnapore Division in connection with extremely heavy rainfall in September 2024 and Kangsabati Dam Discharge <u>Instead Of</u> Emergent flood protection and mitigation work on left embankment of river New Cossye for raising and strengthening for a length of 550 m , Mouzas Jandra and Gopalpur , within Panskura Municipality under East Midnapore Division in connection with extremely heavy rainfall in September 2024 and Kangsabati Dam Discharge	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
51	NO CHANGE	<u>Read As</u> 1032700.00 <u>Instead Of</u> 1032174.00	<u>Read As</u> 20654.00 <u>Instead Of</u> 20643.00	NO CHANGE	NO CHANGE	NO CHANGE
52	NO CHANGE	<u>Read As</u> 689827.00 <u>Instead Of</u> 688126.00	<u>Read As</u> 13797.00 <u>Instead Of</u> 13763.00	NO CHANGE	NO CHANGE	NO CHANGE
53	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
54	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
55	NO CHANGE	<u>Read As</u> 1451062.00 <u>Instead Of</u> 1450336.00	<u>Read As</u> 29021.00 <u>Instead Of</u> 29007.00	NO CHANGE	NO CHANGE	NO CHANGE
56	NO CHANGE	<u>Read As</u> 1499663.00 <u>Instead Of</u> 1498912.00	<u>Read As</u> 29993.00 <u>Instead Of</u> 29978.00	NO CHANGE	NO CHANGE	NO CHANGE
57	NO CHANGE	<u>Read As</u> 1497667.00 <u>Instead Of</u> 1496916.00	<u>Read As</u> 29953.00 <u>Instead Of</u> 29938.00	NO CHANGE	NO CHANGE	NO CHANGE
58	NO CHANGE	<u>Read As</u> 318734.00 <u>Instead Of</u> 318733.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE

SI No	Name of Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Tender Form No.	Time allowed for completion of work (in Days)	Eligibility of contractor to participate in tender
59	<u>Read As</u> Emergent flood protection and mitigation work on right embankment of river New Cossye including closing ghogs (08Spots) for a length of 90 m , Mouzas Nachipur and Mahapur , Block Panskura under East Midnapore Division in connection with extremely heavy rainfall in September 2024 and Kangsabati Dam Discharge <u>Instead of</u> Emergent flood protection and mitigation work on left embankment of river New Cossye including closing ghogs (08 Spots) for a length of 90 m , Mouzas Nachipur and Mahapur , Block Panskura under East Midnapore Division in connection with extremely heavy rainfall in September 2024 and Kangsabati Dam Discharge	<u>Read As</u> 848492.00 <u>Instead Of</u> 848066.00	<u>Read As</u> 16970.00 <u>Instead Of</u> 16961.00	NO CHANGE	NO CHANGE	NO CHANGE
60	NO CHANGE	<u>Read As</u> 900611.00 <u>Instead Of</u> 900160.00	<u>Read As</u> 18012.00 <u>Instead Of</u> 18003.00	NO CHANGE	NO CHANGE	NO CHANGE
61	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
62	NO CHANGE	<u>Read As</u> 1376027.00 <u>Instead Of</u> 1375326.00	<u>Read As</u> 27521.00 <u>Instead Of</u> 27507.00	NO CHANGE	NO CHANGE	NO CHANGE
63	NO CHANGE	<u>Read As</u> 664689.00 <u>Instead Of</u> 657761.00	<u>Read As</u> 13294.00 <u>Instead Of</u> 13155.00	NO CHANGE	NO CHANGE	NO CHANGE
64	<u>Read As</u> Emergent flood protection and mitigation work on right embankment of river New Cossye including closing ghogs (10Spots) for a length of 110 m , Mouzas Gobindanagar and Golghat , Block Panskura under East Midnapore Division in connection with extremely heavy rainfall in September 2024 and Kangsabati Dam Discharge <u>Instead of</u> Emergent flood protection and mitigation work on left embankment of river New Cossye including closing ghogs (10Spots) for a length of 110 m , Mouzas Gobindanagar and Golghat , Block Panskura under East Midnapore Division in connection with extremely heavy rainfall in September 2024 and Kangsabati Dam Discharge	<u>Read As</u> 1070619.00 <u>Instead Of</u> 1070068.00	<u>Read As</u> 21412.00 <u>Instead Of</u> 21401.00	NO CHANGE	NO CHANGE	NO CHANGE
65	<u>Read As</u> Emergent flood protection and mitigation work on right embankment of river New Cossye including closing ghogs (14 Spots) for a length of 135 m , Mouzas Bijaharpur and Alalpara , Block Panskura under East Midnapore Division in connection with extremely heavy rainfall in September 2024 and Kangsabati Dam Discharge <u>Instead of</u> Emergent flood protection and mitigation work on left embankment of river New Cossye including closing ghogs (14 Spots) for a length of 135 m , Mouzas Bijaharpur and Alalpara , Block Panskura under East Midnapore Division in connection with extremely heavy rainfall in September 2024 and Kangsabati Dam Discharge	<u>Read As</u> 1350702.00 <u>Instead Of</u> 1336659.00	<u>Read As</u> 27014.00 <u>Instead Of</u> 26733.00	NO CHANGE	NO CHANGE	NO CHANGE
66	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
67	NO CHANGE	<u>Read As</u> 794927.00 <u>Instead Of</u> 794527.00	<u>Read As</u> 15899.00 <u>Instead Of</u> 15891.00	NO CHANGE	NO CHANGE	NO CHANGE
68	NO CHANGE	<u>Read As</u> 1037195.00 <u>Instead Of</u> 1036669.00	<u>Read As</u> 20744.00 <u>Instead Of</u> 20733.00	NO CHANGE	NO CHANGE	NO CHANGE
69	NO CHANGE	<u>Read As</u> 760610.00 <u>Instead Of</u> 760235.00	<u>Read As</u> 15212.00 <u>Instead Of</u> 15205.00	NO CHANGE	NO CHANGE	NO CHANGE



SI No	Name of Work	Amount put to tender (Rs.)	Earnest Money (Rs.)	Tender Form No.	Time allowed for completion of work (in Days)	Eligibility of contractor to participate in tender
86	NO CHANGE	<u>Read As</u> 125629.00 <u>Instead Of</u> 125628.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
87	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
88	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
89	NO CHANGE	<u>Read As</u> 379905.00 <u>Instead Of</u> 379902.00	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
90	NO CHANGE	<u>Read As</u> 113854.00 <u>Instead Of</u> 77062.00	<u>Read As</u> 2227.00 <u>Instead Of</u> 1541.00	NO CHANGE	NO CHANGE	NO CHANGE
91	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
92	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
93	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
94	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
95	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
96	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
97	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
98	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE
99	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE	NO CHANGE

  
 03/10/24  
 Executive Engineer  
 East Midnapore Division