3.1

Government of West Bengal
Irrigation & Waterways Dte.
Office of the Executive Engineer
Kaliaghai Kapaleswari Baghai Project Division
Temathani (Sabang), Paschim Medinipur
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in

Memo No: 1114*F /WBIW/KKBPD Date: 14.10.2025
SHORT NOTICE INVITING TENDER NO.-WBIW/EE/KKBPD/SNIT-21/2025-26

Sealed and Separate tenders in specified tender forms are invited by the Executive Engineer,

Kaliaghai Kapaleswari Baghai Project Division, I & W. Dte., Temathani, (Sabang), Paschim

Medinipur for the works mentioned in the annexed list, from the eligible Contractors of as

mentioned in the said Annexure. The Contract Documents can be seen / collected at the office of

the Executive Engineer, Kaliaghai Kapaleswari Baghai Project Division, I. & W. Dte. Temathani

(Sabang), Paschim Medinipur between the hours of 11-00 A.M. to 4-00 P.M. on all working days

or part of it can be downloaded from http://wbiwd.gov.in/index.php/applications/tenders

Eligibility for participation in tenders under National Comparative Bidding (NCB)

All Bonafide Indian contractors/Agencies/Organizations, Registered Companies/ Firms including

Registered Partnership Firms, Proprietorship Firms, Registered Consortiums & valid ‘Joint

Ventures’ and contractors/bidders of equivalent grade or class having Pre-Qualification (PQ)

Credential from the Government of West Bengal, Union Government Departments/ Other State

Government Departments/ Engineering Wings of Gol /IRCON/RVNL/NHPC, Autonomous Project

Authority and other similar organizations of Gol and State Governments/PSU and Corporations

of Government of India and other States having successfully completed at least one similar

nature project and not otherwise debarred are eligible to participate subject to fulfilling the other

PQ eligibility criteria laid down in the subsequent paragraph. Consortiums and Joint Ventures

are not allowed to participate in tenders of value up to Rs. 5.00 lakh

Participation in more than one serial of work out of list of works published in one NIT.

Any contractor/bidder may bid for any number of Serials of work in a particular NIT, if more

than one work has been published in that NIT, subject to fulfillment of all of the following

conditions:

a. There should be full compatibility (matching between the technical PQ credential submitted
by the bidder in theform of Credential Certificate (CC) along with other relevant documents as
stated under Clause 3.2B III) relating to any work successfully completed by the bidder and
technical PQ criteria specified in the NIT for any particular serial of works for which the
bidder intends to bid. In other words, technical PQ credential certificate along with relevant
documents submitted for any work should at the minimum; satisfy the technical PQ eligibility
criteria specified for that work. Normally there should be separate CC along with relevant
documents for each of the serial of works, the bidder intends to bid and the serial number
relevant to the CC should be clearly written on the body of the CC and also on the other
documents stated under Clause 3.2B III. However, the bidder will also reserve the right to
submit one CC along with relevant documents for bidding in more than one serial of work,
provided cumulative technical PQ credential of all such serials should be fulfilled by one
single CC. In such case also, serial numbers of the relevant works for which the CC is
submitted should be clearly written on the body of the CC by the bidder. Omission of serial
numbers on the body of the CC and also on the other documents stated under Clause 3.2B
III, in case of bidding for more than one serial will lead to rejection of all the bids.

b. Average of gross annual turnover of the individual bidder/Organization for any three financial
years within preceding five financial years, as stated under Clause 7V, should not less than
the summation of turnover requirements of the relevant individual serial of works for which
the bidder intends to bid.

Submission of bid

General procedure for submission of off-line bid

Bids are to be submitted at tender box kept at KKB Project Division office at Temathani, Vill &

PO- Lutunia, PS- Sabang, District- Paschim Medinipur. All documents uploaded by the Tender
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Inviting Authority at departmental tender link (http://wbiwd.gov.in/index.php/applications
[tenders) or issued thereafter forms an integral part of the works contract/Agreement.
Contractors/bidders are required to submit the entire tender documents along with all other
relevant PQ credential documents as asked for in the NIT, physically, at the above address,
within thestipulated date and time as notified in the NIT. Tenders are to be submitted in a single
cover /packet/parcel at the same time for each work, clearly mentioning NIT No. and Serial No of
the NIT. The contractor/bidder should carefully go through all the documents of the tender and
submit all relevant documents as described below.

All the documents as mentioned in Para 3.2 A & 3.2 B, Earnest Money Draft vide Para 4
below along with one sealed cover labeled “Tender Documents of Sl. No.... of SNIT No.....”
will be placed in an outer/main sealed cover and labeled distinctly & correctly. The inner
cover labeled “Tender Documents of Sl. No...... of SNIT No..... ” should contain documents
mentioned in Para 3.3 below i.e. NIT documents, 2911, the BoQ/Schedule of work,
corrigendum, if any, containing signature of the applicant in each page as a token of
acceptance along with quoted rate at specified place

3.2 APPLICATION FOR TENDER PAPER

Applications for issuing of tender forms are to be made to the Executive Engineer, Kaliaghai
Kapaleswari Baghai Project Division, I & W Dte., Temathani (Sabang), Paschim Medinipur.
Application is to be made in the Applicant’s letter-head in prescribed proforma (FORM-I) attached
herewith, failing which application will be treated as incomplete and void.

3.2 A Descriptions of “APPLICATION FOR TENDER PAPER” and required documents

1.

ii.

Applications for Tender: vide self-declaration format in specimen Form-1,

Self-declaration of bidder not having common interest as a different bidder organisation in any
other work tendered under different serials of this particular NIT vide specimen Form-2, and self-
declaration on antecedents and performance of the bidder in specimen Form-4.

All above are to be filled up completely, signed and submitted in sealed cover.

Earnest Money Draft as stated in para 4 below / order of Exemption.

3.2 A. NOTE:

i

i.

Contractors/ bidders are required to keep track in the  departmental website
(http:/ /wbiwd.gov.in/index.php/applications/tenders) for all the Addenda or Corrigenda notices
and documents published in connection with a particular Tender within the bidding period and
submit the same, signed by him/her along with their bid. Tenders submitted without
Addendum/ Corrigendum are liable to be treated as incomplete and thereby liable for disqualification
or rejection.

Form 1, Form 2 and Form 4 are taken from bidders by TIA as bidders self-declarations’ or
undertakings. These formats are specimens or samples only, which are to be firstly downloaded by
the bidders from the NIT in Departmental portal, filled up completely preferably in letter head and
submitted with their bids.

3.2 B. Other Documents required for accepting APPLICATION FOR TENDER PAPER:
Note:

i. It is desirable that all documents stated here shall be submitted by bidders in specified
cover/packet/parcel during bid submission. No other document will be accepted and considered
during tender evaluation stage from bidders before publishing of final selection of 15t Jowest
bidder. verification by TEC may be undertaken directly from PQ Credential issuing authority.

ii. Validity of documents submitted by bidder shall be stand determined on the date of publication
of tender notice (Notice Inviting Tender)
3.2 B(I) The certificate documents mentioned below under Serial a, b ¢ & d are to be submitted

a. Latest available Professional Tax Payment Certificate (PTPC) or the PT payment challan/
receipt for current financial year/Waiver Order of competent authority in other States if
applicable.

b. Valid PAN Card of the bidder/s are required;

c. Income Tax Return of current Assessment Year or, IT Return of immediate preceding

Assessment year under ITAct & Rules, whichever latest available with the bidder.
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d.

3.2B
i.

ii.

iii.

ii.

Valid 15-digit Goods and Service Tax payer Identification Number (GSTIN) as per GST Act,
2017 & Rules of thebidder.

(II) Following documents also should be uploaded during bid submission

For Partnership Firms: Documents of Registration of Partnership Firms in the certified copy of
‘Form No. VIII,” issued under Indian Partnership Act, 1932 (Act-IX of 1932) by the Registrar of
Firms. In case a Partnership Firmis yet to receive Form No. VIII, a “Memorandum” issued by the
Registrar of Firms may also be accepted.

For Companies: Incorporation Certificate, valid Trade License or acknowledgement of issuing
authority of receipt ofapplication for Trade License / renewal, ‘Memorandum of Articles’ registered
under the Registrar of Companies (ROC) under the Indian Companies Act, List of owners/
Directors/Board Members are to be submitted with the bid.

For State Registered Co-operative Societies:

a. Society Registration certificate from ARCS (Assistant Registrar of Co-operative Societies,
GoWB) and By- Laws for Cooperative Societies under West Bengal Co-operative Societies Act,
2006 and Rules, 2011 and all amendments.

b. Latest Auditor’s Report of Directorate of Co-operative Audit under Department of Co-
operative, Government of West Bengal within preceding five financial years as per Societies
Act & Rules.

B (III) Eligibility criteria based on Credential of work/Prequalification Work Credential
Work Order/Award of Contract or the Letter of Acceptance (LoA) duly authenticated by the
competent issuing authority is to be submitted.

Pre-Quualification (PQ) credential of one 100% completed work of Gross Notional Value as desired
in the NIT as theCredential Certificate (CC) duly authenticated by competent authority.

3.2 B (IV) PQ Financial credential

a.

Note:

3.3

ii.

iii.

iv.

Disqualification during PQ evaluation of financial capability of bidder shall not be decided during
Processing application up to work of Rs 5 lakh, as no minimum financial capacity is fixed, except
if reveals from documents beyond any doubt of the financial liquidity & bankruptcy of the bidder,
determining absolute incapacity to execute the work.

But, i. Payment certificate’ of works authenticated by appropriate authority for preceding three
Financial Years, or, ii. Valid Income Tax Returns for preceding three FY, or, iii. Audited Profit &
Loss Accounts statements of three FY, any one of i, ii, or iii as a complete set for three FY within
zone of immediate preceding five FY is to be submitted, else the bidder may be disqualified.
Name, address, contact no. and registration no. of auditor Firm is desirable for Profit & Loss
accounts statement, if submitted.

If the bidder Company/Firm was set up less than three years ago, audited balance sheets and P/L
Accounts for the number of years since inception are to be submitted under Technical cover and the
average value would be evaluated only for the period since inception and not three years.
Credential Certificate (CC) given as PQ Work Credential may also contain payment certificate and in
those cases separate payment certificate is not required.

Tender Documents for Financial proposal / bid: -

The financial bid should contain the following documents in one sealed cover or
packet or parcel labeled “Tender Documents of Sl. No of SNIT No ”,

NIT: Notice Inviting Tender is to be submitted in entirely, after signing by authorised signatory
along with corrigendum, if any.

Bill of Quantities (BOQ) or Schedule: The contractor/bidder is required to quote the financial
offer/bid price or rate aspercentage above or below the estimated amount put to tender or ‘at-par’
with tender value, in the space marked forquoting rate in the Schedule of the tendered work.
Contract /Agreement in WB Form No. 2911 published in the Tender is to be downloaded filled up
properly, quoted rate as % above /below /at par in the specified place, signed and submitted
during bid submission in a sealed cover sated above.

Only the downloaded/issued sheet of the above documents is required to be submitted by the
contractor/bidder.

BOQ/Schedule/2911 Agreement without a valid numeric rate at the designated space provided
in the BOQ/Schedule/2911 Agreement will be disqualified and rejected outright.
Contractors/bidders willing to quote “at- par” rate shall need to write “at-par” in the ‘space’
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ii.

provided for rates in the BOQ/Schedule/2911 Agreement of the tendered work.

Tender Fee and Earnest Money Deposit (EMD)

Tender Fees:

Tender documents are made available free of cost through the Tender link of Departmental
website www.wbiwd.gov.in. Cost for tender documents will not be charged even during execution
of a formal tender contract/agreement. However, the contractors/bidders may wherever
necessary shall be suitably charged for additional/multiple copies of drawings, specifications,
Schedule of Rates booklet etc. and such fee may be suitably determined by the Tender Inviting
Authority as per existing Rules.

(a) Earnest Money Deposit (EMD):

Bidders are required to make payment of Earnest Money (EMD) through the Demand Draft only.
Only if the bidder isexempted from payment of EMD by the State Finance Department, the Govt
order for such exemption is to be submitted while opting for EMD exemption category. Any
misjudgement and resultant non submission of EMD will lead to rejection of the bid. Finance
Department has exempted from payment of EMD to State Registered Labour Cooperative
Societies, Mackintosh Burn Limited, Westinghouse Saxby Farmer Limited & Britannia
Engineering Limited only. State & Central Govt SSI Units are exempted from EMD for tenders for
procurements and supply of Goods only and not works contracts. However, all other PQ
credentials are to be fulfilled by each

(b) Additional Performance Bank Guarantee:

“Additional Performance Security” has been made mandatory which shall be obtained only from
the successful bidder, if the accepted bid price is below 20% or below by more than 20% of the
amount put to tender. This Additional Performance Security shall be equal to 10% of the

tendered amount i.e. the 15t lowest bid price.

The Additional Performance Security shall have to be submitted by the selected 1st lowest bidder
after issuance of Letter of Acceptance / Letter of Invitation (LoA/Lol) within seven working days
and before issuance of Award of Contract (AoC) in the form of “Bank Guarantee” of any Scheduled
Bank approved by RBI, payable at Kharagpur West Bengal, as per specimen format Form-6. If the
bidder fails to submit the said value of BG as Additional Performance Security within the seven
working days, he may pray for extension of BG submission date within the prescribed 7 days
period by another seven days with reasons to be recorded in writing (which is 14 working days
from date of issuance of LoA). Else, its/their Earnest Money Deposit (EMD) will be forfeited
without any prejudice by the Tender inviting authority and the defaulting bidder also debarred
from further participation in all future I&WD tenders for a period of one year for committing the
offence on the first occasion and for a period of two years for recurrence of the same offence.

The said Bank Guarantee (BG) shall have to be wvalid up till the end of the
contract/Agreement period including extended time period till 100% physical completion of work
in all respects and shall be renewed within validity period accordingly if required. The said Bank
Guarantee shall remain in custody of the DDO & Executive Engineer in-chargeof the work, which
shall be returned to the bidder/contractor after successful physical completion of the work as per
contract. If the bidder fails to complete the work successfully, this Additional Performance
Security shall be forfeited at any time during the pendency of the contract period after serving
suitable notice to the contractor/bidder agency. Necessary provisions regarding deduction of
security deposit from progressive bills of the contractor in respect of the tendered work shall be
governed as per relevant clauses of the tender contract/Agreement which will in no way be
affected / altered due to this Additional Performance Security.

As per Dept. Memo no.- 306-IB/IW-14011(34)/1/2018-JS(IW), dated: 06.08.2018, the entire
Security Deposit or the Performance Security may be released after physical and financial
completion of the project but before expiry of the security period or defect liability period against
receipt of equivalent amount of bank guarantee of approved bank of RBI which should remain
valid till the expiry of the defect liability period.
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4A.

ii.
iii.
iv.

vi.

4B.

ii.

iii.
iv.

ii.

iii.

EMD payment procedure:
Each Tenderer will have to deposit earnest money (EMD) of the amount specified in the

annexure list of works in the following forms: -

Earnest money deposited in S.B.I.,, any Nationalized Bank or any Bank approved by RBI in
India in the shape of Bank Draft / D.C.R. in favour of the Executive Engineer, K.K.B. Project
Division, I.&W.D. payable at Kharagpur will be valid for the purpose. The original document
mxtbe affixed with the Application.

No cheque or cash money will be accepted as Earnest Money.

Earnest Money in the shape of N.S.C, K.V.P, and N.S.S. will not be accepted.

Adjustment of Earnest money with previous deposit if any cannot be entertained in any case.
Contractors should have to deposit 2.00% (Two-point zero percent) of amount put to tender
as stated in the list of worksduring dropping of tender forms.

Security Money:

In respect of successful tenders, the deposited earnest money 2.00% (Two-point zero percent) of
the amount put to tender will be converted as a part of Security Deposit, shall amount to 10%
of the value of works executed at the material point of time and paid during the progressive
running accounts bills, so that total deduction together with Earnest Money constitute 10% of
the tendered value of work actually done.

All Contractors will be treated as outsider Contractor and deduction of security deposit will be

followed as above.
Refund /Settlement Process for EMD:
Once the bid evaluation is processed by the TEC, EMD of the bidders other than that of the
successful bidder willbe refunded, on receipt of application from the bidder in that respect within
2 working days.
As soon as the successful bidder is awarded the contract (AOC), the same will be deposited to the
specific head ofsecurity deposit against concerned operating code of the Executive Engineer.
If the tender is cancelled, then the EMD draft would be released by the Tender Inviting Authority.
TIA reserves the right to forfeit the EMD Draft or electronically after depositing in specified head
of account in caseof breach/violation of tender rules as defined under clause 8 & 9.
Credential Certificate (CC) as Prequalification Work Credential:
Credential Certificates (CC) for one/single 100% completed work within last five financial years
on the date of publication of NIT will only be accepted as valid PQ credential of work. Incomplete
ongoing work shall not be considered for valid PQ Credential. Payment Certificate without
containing mandatory details shall not be treated as valid.
It is desirable that CC should preferably contain the name with designation, postal address of
office, contact Telephone No./FAX / e-mail ID of the authority issuing the CC for the work along
with name of work, amount put to tender, date of completion of the work, gross final billed value
of the 100% completed work, certificate of issuing authority indicating successful and
satisfactory completion. Illegible certificates, absence of contact details makingit time consuming
for verification purposes of CC issued by authorities outside the State are liable to be rejected by
the Bid Evaluation Committee (TEC).
Credential Certificates (CC) of successfully completed works in any Department/autonomous
authority of the Government of West Bengal will be considered. CC of 100% completed works
executed under any other State / Central Government Ministry / Department / Nationalised
Financial Institution Organisation / Govt. Undertaking / Govt. Enterprises or Government
Institutions or Local Government Bodies (Municipalities, Zilla Parishad & Panchayat Samities
within West Bengal, will also be considered as valid PQ Credential. Such CC are to be issued by
an officer/authority not below the rank of Executive Engineer / Divisional Engineer /District
Engineer/Project Manager of the State/Union Government Departments/ Organisations;
authorised signatories of CC for Panchayat Samities and Municipalities shall be the BDO &
Executive Officers or equivalent administrative officers respectively. It is desirable to have
telephone and FAX or e-mail addresses of the signatory of the CC for all offices outside West
Bengal for verification purposes.
Pre- Qualification (PQ) eligibility criteria
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Prequalification (PQ) eligibility of a contractor/ bidder based on one single 100% completed works
contract and financial capacity achieved within the zone of last five financial years will be
determined as per Rules stated below:

6 I (a). Firstly, the gross value of the work submitted as PQ Credential as per CC of similar in nature
completed during the current financial year before date of publishing of NIT or within the
preceding five FY will be multiplied by the following factors to take care of the inflationary effects
to arrive at the gross notional amount.

Year Description Multiplying f?ctor to arrive at
gross notional amount
Current The financial year of floating of NIT 1.00
1st 1 year preceding the current financial year 1.08
ond 2 years preceding the current financial year 1.16
3rd 3 years preceding the current financial year 1.26
4th 4 years preceding the current financial year 1.36
sth 5 years preceding the current financial year 1.47

Note: For cases where two contractors/bidders are participating in a Tender for a particular work are
such that one happens to have worked as a sub-contractor of the other, and both the
contractors/bidders PQ submit work credential of having completed the same job either wholly
or partly, then in such case the PQ credential of the principal contractor will be considered while
that of the sub-contractor will not be taken into consideration for determining the eligibility
criteria of the contractor/bidder during technical evaluation of the tender. If the PQ Credentials
submitted by hitherto contractors/bidders are for different works, then both the PQ
Credentials will be considered for determining the eligibility criteria of the individual
contractors/bidders.

6 II. Submitted Bid of contractor/bidder will come under consideration only when the
Technical PQ criteria mentioned below are satisfied and fulfilled in the “Application for
Tender Paper” Evaluation stage.

Gross notional amount calculated from Credential Certificate (CC) of a single works contract
completed within the zone of immediate preceding five financial years on the date of this NIT,
issued in favour of the contractor/bidder

/Agency/Firm /Registered Co-operative Society for a similar work defined in the tender should be
at least 30% of theamount put to tender for the work it is bidding. The power to decide on the
criteria of similarity rests without any prejudice, solely with the Bid Evaluation Committee (TEC).

7. Additional eligibility criteria for participating in more than one serial of work in a NIT
If the same bidder bids separately for on behalf of another Firm or in a different capacity having
financial interests inthe same work, all the tenders would be rejected.

8. Penalty for suppression / distortion of facts and withdrawal of SUCCESSFUL bidder before
acceptance ofLOI
If a contractor/bidder fails to physically produce the originals of documents (especially the
Credential Certificates and P/L accounts with audited balance sheets), or any other bid
document on demand by the Tender Evaluation Committee (HTEC/TEC) which were submitted
as photo copies with their bids within a specified time frame, need arising due to any material
deviations detected in the uploaded soft copies, leading to specific doubts which could not be
cleared by enquiry from issuing authority of these documents or if there is any
suppression/distortion/falsification noticed/detected/ pointed out at any stage of the tender
process at any stage prior to signing of Contract-Agreement or the issue of LOA or AOC, the
Tender Inviting Authority will immediately bring the matter to the notice of the concerned Chief
Engineer and appropriate penal measures as stated in Clause 10 below will be taken. The
concerned Chief Engineer then will issue the necessary order in writing with intimation to the
defaulting contractor/bidder, other Chief Engineers, Centralized e-Tender Cell and also the
Government in the Irrigation & Waterways Department. Copy of the order/starting penal
measures should invariably be communicated to the Nodal Officer, e-Governance Cell of the
Department with a request for uploading the order in the Departmental website in the link “List
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.

ii.

iii.

iv.

vi.

vii.
viii.

of suspended/debarred contractors”.

PROCEDURE FOR SUSPENSION AND DEBARMENT OF SUPPLIERS/ CONTRACTORS

SCOPE:

The procedures laid down in subsequent paragraphs shall govern the suspension and debarment
of suppliers, contractors and bidders (“Contractors” for brevity) involved in Government
procurement for offenses or violations committed during competitive bidding and contract
implementation, or even later for the works under Irrigation & Waterways Department,
Government of West Bengal. The concerned Chief Engineer shall publish the suspension and
debarment order in the Departmental website with the approval of I&W Department in the
designated link within 1 (one) working day of issuance of such order. The TIA shall recommend
the case to HTEC/TEC who with opinion of Chief Engineer will place it before DTC/QBEC/DTTC
for approval.

PROHIBITION ON SUSPENDED / DEBARRED PERSONS / ENTITIES TO PARTICIPATE IN
THE BIDDING OF GOVERNMENT PROJECTS / CONTRACTS OF THE DEPARTMENT

A person / entity that is suspended / debarred by a procuring entity shall not be allowed to
participate in any procurement process under Irrigation & Waterways Department during the
period of suspension / debarment unlessthe same has been revoked by the competent authority.
A Joint Venture or Consortium which is suspended / debarred or which has suspended /
debarred member/s and/orpartner/s as well as a person/entity who is a member of suspended /
debarred Joint Venture or Consortium shall, likewise, not be allowed to participate in any
procurement process under Irrigation & Waterways Department duringthe period of suspension /
debarment unless the same has been revoked.

DEFINITION OF TERMS: -

Bidder: A person/Contractor/Agency/Company/Society/Corporation participating in the
procurement process and/or a Person/Contractor/Agency/Joint Venture/Consortium/
Corporation having an Agreement/ Contract for any procurement with the Department shall be
referred as bidder.

Bid Evaluation Committees or Tender Evaluation Committees (HTEC/TEC/QBEC in short):
Off-line short notice Bid / Tender Evaluation Committee’(TEC) for the bids upto tender value of
Rs. 20.00 lakh (TEC) invited by the Executive Engineer will be comprising of i) Concerned
Executive Engineer as Chairperson and Convener, ii) Assistant Engineer concerned to the work as
Member, iii) Another Assistant Engineer from Division asMember or the Junior Engineer posted
as the Divisional Estimator

or, Evaluation Committee constituted by the Department from time to time.

Consolidated Debarment List: A list prepared by the Departmental Debarment
Committee /Chief Engineer containing the list of bidders debarred by the Irrigation & Waterways
Department, Government of West Bengal. The list would be displayed prominently in the
designated link in website of the Department clearly stating the period of suspension/debarment.
Contract implementation: A process of undertaking a project in accordance with the contract
/Agreement documents.

Debarment: An administrative penalty, in addition to the contract/Agreement provisions,
disqualifying a bidder from participating in any procurement process under Irrigation &
Waterways Department, Government of West Bengalfor a given period.

Debarred Bidder: A Bidder who was disqualified by the competent authority of the Irrigation &
Waterways Department, Government of West Bengal.

Department: Irrigation & Waterways Department, Government of West Bengal

Entity: A person/Contractor/Agency/Joint Venture/Consortium/Corporation participating in the
procurement process and/or a Person/Contractor/Agency/Joint
Venture/Consortium /Corporation having an agreement/ contract for any procurement with the
Department shall be referred as entity.

Offence: A violation or breach of the Constitution of India, laws, regulations, laid down
procedure, etc under Prevention of Corruption Act, 1988, Code of Criminal Procedure, 1973 u/s
195(1) and Section 197(1), Competition Act, 2007 and IT Act, 2000 as amended.

Procurement: It is the act of buying goods, services or works from an external source. It is
favourable the goods, services or works are appropriate and that they are procured at the best
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possible cost to meet the needs of the acquirer in terms of quality and quantity, time and
location.

xi. Procuring Entity/Authority: The officer authorised by the Irrigation & Waterways Department,
Government of WestBengal for procurement.

xii. Suspension: Temporary disqualification of a bidder from participating in the procurement
process of Irrigation & Waterways Department for a period of 6 (six) months when an offence is
made against a bidder.

D GROUNDS FOR SUSPENSION AND DEBARMENT

Submission of eligibility requirements containing false information or falsified documents.

ii. Submission of Bids that contain false information or falsified documents, or the concealment of
such information inthe Bids in order to influence the outcome of eligibility screening or any other
stage of the bidding process.

iii. Unauthorised use of one’s name/digital signature certified for purpose of bidding process.

iv. Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in
his favour.

V. All other acts that tend to defeat the purpose of the competitive bidding such as lodging false
complaints about any bidder, posting baseless allegation about any officer duly authorised by the
Department, restraining any interested bidder to participate in the bidding process etc.

vi. Refusal to accept an award after issuance of ‘Letter of Acceptance’ or enter into contract with the
Government without justifiable cause.

vii. Refusal or failure to post the required performance security/earnest money within the prescribed
time without justifiable cause.

viii. Subcontracting of the contract or any part thereof without prior written approval of the procuring
entity.

ix.  Failure solely due to fault or negligence of the Contractor, to mobilize and start work within the
specified period as mentioned in the ‘Letter of Acceptance’ / ‘Letter of Acceptance cum work
Order’ / ‘Work Order’ / ‘Notice of Process’/ ‘Award of Contract’ etc. ultimately resulting in
rescindment of contract.

xX.  Failure to fully and faithfully comply with the contractual obligations without valid cause, or
failure to comply with any written lawful instruction of the procuring entity or his
representative(s) pursuant to the implementation of the contract, ultimately resulting in
rescindment of contract.

xi. For the procurement of goods, unsatisfactory progress in the delivery of the goods by the
manufacturer, supplier or distributor arising from his fault or negligence and / or unsatisfactory
or inferior quality of goods, vis a via as laid down in the contract.

xii. Refusal or failure to upload a self-declaration in specimen format of Form-4 to the effect of any
previous debarmentimposed by I&WD, any other Department of State Government and or Central
Government.

xiii. Willful or deliberate abandonment or non-performance in a project or contract by the contractor /
suppliers resulting to substantial breach thereof without lawful and / or just cause(s).

xiv. The Additional Performance Security shall have to be submitted by the selected L1 bidder after
issuance of Letter of Acceptance / Letter of Invitation (LoA/Lol) within next seven working days
and before issuance of Award of Contract (AoC) in the form of “Bank Guarantee” of any Scheduled
Bank approved by RBI, payable at Kolkata or / in West Bengal, as per specimen format Form-6.
Else, its/their Earnest Money Deposit (EMD) will be forfeited without any prejudice by the Tender
inviting authority.

xv. Non-submission of a sufficient sum, which together with the Earnest Money deposited by
him/her with his/her tender, will make the full security/performance- security amounting to
3% of the tendered amount and in such a case, there shall be no further deductions from the
progressive bills so long as value of work does not exceed the tendered amount by the selected
bidder in a tender for Procurement of Works, within 10 days of receipt of ‘Letter of Acceptance’
(LoA) from the Tender Accepting Authority.

E. CATEGORY OF OFFENSE:

a. First degree of offense: Clause 9 D (i) up to (vii), (xii) & (xiv) is to be considered as first degree of
offense.

-
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b.  Any of the offence under Clause (viii) to (xi) & (xiii) shall lead to termination of contract and its
determinations in accordance with Clause (ii) & Clause (iii) of Agreement Form No. WB-2911 and
simultaneous debarment for a period of 2 years

c. Second degree of offense: Any one of the offenses as mentioned under Clause 9D (i) to (xiv),
committed by a particular bidder/contractor/supplier on more than one occasion would be
considered as second degree of offense. Period of debarment will be 2 times the corresponding

period penalty applicable for 1st degree offence in addition toother penal provisions contained in

18t degree offence.

F. Procedure and Rules of Debarment:
Debarment procedure and rules are published as Departmental Notification to be read in
conjunction with the Corrigenda issued from time to time, as may be seen in the Notification link
of the Departmental website wbhiwd.gov.in

G. PENALTY FOR OFFENSE:

a. For committing 1st degree offense any of the cases referred under Clause 9 D (i) to (v), forfeiture
of earnest money and debarment for a period of six months, if the offense is detected during
technical evaluation. If the offence is detected after award of the contract and if the offender
happens to be the agency selected for work, and such selection is made due to oversight,
forthwith termination of the contract and determination of contract value in accordance with
clause 3(ix) (c) of West Bengal Form No. 2911, and simultaneous debarment for a period of six
months. Further, in case the offense is detected after completion of work and payment of final bill
the Work credential earned would be declared as ‘null and void’, so that the same cannot be used
in future as PQ credential for securing other works contracts in the Irrigation & Waterways
Department, together with debarment for a period of six months.

b. For committing 1St degree offense in any of the cases referred under Clause 9 D (vi), (vii),(xiii) to
(xv), forfeiture of
earnest money and debarment for a period of one year. For committing offenses under Clause 9D
(xv), debarment period shall be for one calendar year preferably from the date on which the due

date for submission of BG had expired (i.e gth or 15th working day from date of receipt of LOA
/LOI) by the concerned Chief Engineer to be notified in the Departmental website.

c. For committing 15t degree offense in any of the other cases under Clause 9 D (viii) to (xii),
termination of contract andits determination in accordance with Clauses 2 & 3 of West Bengal
Form No. 2911, including debarment for a period of two years.

d. For committing ond degree offenses under above all categories, period of debarment will be twice

the corresponding period for 1St degree offenses, in addition to other penal provisions for 1St
degree offense.

10. Taxes & duties to be borne by the Contractor/bidder
In view of introduction of GST with effect from 01.7.2017, all the bidders intending to
participate in this tender
should offer their financial bids inclusive of GST applicable for entire composite
works /Procurement of goods & services, labour intensive component contained in the BOQ.
Income Tax, Royalty, GST (CGST, SGST, IGST), Construction Workers' Welfare Cess, Labour
Insurances EPF and similar other statutory levy / cess will have to be borne by the
contractor/bidder and his/her quoted rate should be quoted accordingly after considering all
these charges, and no separate payment towards any of the statutory taxes rents or levies shall
be made by the work implementing authority.

11. Site inspection prior to submission of tender
Before submitting a tender, the intending contractor/bidder should make themselves
acquainted thoroughly with the local conditions prevailing at site of implementation of the work
by undertaking field inspections and taking into consideration all probable factors and difficulties
to be involved during execution of the work as per specification in all respects including
transportation of materials, communication facilities, climate conditions, nature of soil,
availability of local labourers and market rates prevailing in the locality etc. and no claim
whatsoever will be entertained on those accounts afterwards. The contractor/bidder may also
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contact the office of the designated Assistant Engineer / Executive Engineer, KKB Project
Division in between 11.30 hours to 16.30 hours on any working day, prior to the date of last date
for submission of bid in the tender.

12. Conditional and incomplete tender
Conditional and incomplete tenders are liable to be summary rejected. No further/separate
document will be entertained until completion of Tender process by way of acceptance of
SUCCESSFUL bid by the competent Tender Accepting Authority/Government.

13. Opening & evaluation of tender

13.1 Opening of Tender
All works above tender value of 0.10 lakh for which tendering is mandatory shall be awarded
through open tenders without reservation for any particular class of contractors/bidders. Notices
for open off-line tenders for each tender value below Rs 5.00 lakh shall include such clauses as is
notified by the Department from time to time.

i. Tender will be opened by the Tender Inviting Authority or his/her authorised representative/s at
the scheduled time as mentioned in Annexure.

ii. Intending contractors/bidders may remain present if they so desire.

iili. Outer sealed cover documents (vide Clause 3.2 & 4) will be opened first and if found in order, will
be evaluated for acceptance of application for Tender Paper (vide Clause 3.2A). If there is any
material deficiency ineither of the documents, the Application is liable to be disqualified & rejected
and EMD will be released.

iv. Documents of the Pre-Qual Technical Credential and Other required Documents will be evaluated
by the Tender Evaluation Committee (TEC).

13.2 Process of Bid Evaluation in a Tender
Each document submitted (vide Clause 3.2 & 4 ) with Application for Tender Paper will be
scrutinized and if found in order/as desired will be accepted by the TEC and then only tender of
the particular bidder will be declared eligible for further process/evaluation. During the
application evaluation process, intending contractors/bidders may remain present and no
subsequent objections whatsoever, raised by any participant, not present during the opening of
tenders will be entertained.

13.3 Acceptance / Rejection of Application for Tender Documents

i. Pursuant to decision arrived after a Technical Bid Evaluation and review, the acceptance of
contractors/bidders’ application in the Application Evaluation stage for a particular serial of
work whose tender proposal will be thus considered, will be intimated to bidders present
verbally.

ii. While evaluating, the TEC may, if they so desire, summon the contractors/bidders and seek
further clarification/information or seek verifications of original hard copy of any of/all the
documents already submitted, and if these cannot be produced within stipulated timeframe,
their bids will be liable for rejection.

13.4 Evaluation of Tender/bid

i. Inner Cover labeled “Tender Documents of Sl. No...... of SNIT No....... ” of the
bidders/contractors whose Application for Tender Documents are declared accepted by the
Bid/Tender Evaluation Committee (TEC) will be opened by the Tender Inviting Authority stated
above.

ii. The rates will be read out to the contractors/ bidders remaining present at that time.

iii. If the Tender Accepting Authority (TAA) is satisfied that the rate obtained is fair and reasonable
and there is no scope of further lowering down of rate, he/she may after having the comparative
statement test checked by the Divisional Accountant / Divisional Accounts Officer attached to his
office and after their acceptance may formally issue LoA against each work.

iv. If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority
being abnormally high, i. e above 10% of the amount put to tender (Tender value), the e-NIT shall

be cancelled and invited afresh 204 or 3T re-tender. No post tender negotiations are
permitted.

v. If there is any scope for lowering down of rate in the opinion of the Tender Accepting Authority
being abnormally high above 10% of the amount put to tender i.e Tender value, the e-NIT shall be
cancelled and invited afresh. No post tender negotiation is permitted.
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vi.

vii.

viii.

If there is no contractor/bidder or the number of contractors / bidders in the 15t tender is less
than three, the tender has to be cancelled. In case of participation of more than three bidders, if
the number of technically qualified bidder falls below three, the tender/NIT is to be cancelled as

well and fresh tender vis-a-vis 2194 call Tender or even 374 call Tender may be invited by suitably
lowering of minimum eligibility PQ criteria (work & financial) for bidders with wide publicity of Re-
tender notices through electronic and print media.

Final result after acceptance of the rate by the Tender Accepting Authority, if within the
delegated power of acceptance would have to be intimated through LoA. Otherwise, the matter
may be referred to the Government Appointed DTC and the appropriate Government for decision.
The Tender Accepting Authority may ask the SUCCESSFUL bidder/contractor to submit analysis
of rates to justify the rate quoted by that bidder after declaration of financial bid evaluation
result.

If the lowest (SUCCESSFUL) bidder/contractor backs out there should be Re-tendering in a
transparent manner. In such a situation the TIA may call for re-tender with bid submission time
period should normally be 14 days for value above Rs. 10.00 lakh, and 7 days for value exceeding
Rs. 1.00 lakh but up to Rs. 10.00 lakh.

13.5Tender Accepting Authority (TAA)

ii.

Authority to which the power has been delegated to accept tenders as per latest Finance
Department Notification will function as the Tender Accepting Authority (TAA) for evaluation of
technical and financial proposals of works having tender value within his/her range of
acceptance.

As per present delegation, TAA for different tenders within the range above Rs 0.10 Lakh upto Rs
20.00 Lakh would be as follows:

For off-line Short Notice Tenders of value from Rs 0.1 Lakh up to Rs 10.0 Lakh tendered by
Executive Engineer, KKB Project Division, in a single bid system in off-line mode, it will be
accepted by Executive Engineer, KKB Project Division, I&W Directorate. [off-line single bid
Tenders]

For tenders of value from Rs 10 Lakh up to Rs 20.0 Lakh relating to works only, if tendered by
Executive Engineer, KKB Project Division in a single bid system in off-line mode, will be accepted
by Executive Engineer, KKB Project Division, I&W Directorate [off-line single bid system Manual
Tenders] subject to approval of Comparative Statement by the Superintending Engineer, Western
Circle-II.

13.6 Procedure to be followed for final acceptance of tender & Award of Contract

i.

ii.

iii.

iv.

The lowest (SUCCESSFUL) financial bid for all works tenders is accepted as a rule. If for any
reason the lowest (SUCCESSFUL) bid is not accepted, reference is to be made to the appropriate
Government for orders as to whichof the contractor /bidder the work should be awarded.
Maximum 5% excess beyond the ‘Tender Value’ (Amount put to Tender) may be accepted as per
delegated power to the Executive Engineer up to Rs 45.00 lakh, and at least three valid bids have
been received in the financial bid stage, provided tender value after abatement is within the
administratively approved cost. Maximum 5 % excess beyond the ‘Tender Value’ (Amount put to
Tender) may be accepted above tenders of value below Rs 3.00 lakh upto 5% above amount put to
tender and also 5% excess over administratively approved amount, proposal for revised
administrative approval/Expenditure sanction would have to be submitted to the Government,
but acceptance of tender and issue of work order may not be kept pending for want of revised
approval.

Above 5% and up to 10% of the Tender Value can be recommended to the Government for
acceptance by the Departmental Tender Committee (DTC) subject to the conditions that valid
technically qualified bids should not be less than three and SUCCESSFUL bid is accepted and
tendered amount is within the administratively approved cost. In case of excess over
administratively approved amount, revised administrative approval would have to submitted to
the Government but acceptance of tender, and issue of work order may not be kept pending for
want of Revised Administrative Approval/ Revised Financial sanction.

If the response to a Tender is less than three, then Tender should be invited afresh. Such Re-
Tender notice shall be published in widely circulated dailies as per guidelines and also through
Departmental web portals. Prior to invitation of Re-Tender / fresh Tender, the eligibility criteria
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vi.

vii.

14.

15.

16.

17.
18.

19.

and other terms & conditions as contained in the first ‘Notice Inviting Tender’ shall have to be
reviewed /relaxed by the Tender Inviting Authority, to ascertain whether (i) it was too much
restrictive, say, specifications and qualifications were fixed at higher standards than required, (ii)
advertisements in the widely circulated Newspapers were properly published and (iii) other
related procedural matters were observed in its entirety.

If the number of valid bids received even in re-tender is less than three, it should be referred by
the TIA to the DTC and even the appropriate Government along with the recommendation of the
DTC for decision, in accordance with Finance Department Memorandum and other relevant
orders in vogue at the time of publication of the tender.

For acceptance of SUCCESSFUL bid after ond / 31d re-tenders is still above 10% of the Tender
Value (Amount put totender), upon specific recommendation of the DTC as mentioned at clause
13.4, with that of the Department shall have to be sent to the Finance Department for decision.

All above tender rules applies for all types of works and procurements i.e Plan, Non Plan, deposit

works tenders.

General guidelines for acceptance of Tender

Lowest valid rate should normally be accepted in accordance with the procedure stated in clause
13.4. The Tender Accepting Authority reserves the right to distribute the work amongst more
than one contractor/bidder with same SUCCESSFUL rate.

Signing of formal tender contract/agreement after acceptance of tender

The contractor/bidder, whose bid is approved for acceptance, shall within 2 days of the receipt of
Letter of Invitation (LOI) or Letter of Acceptance (LOA) in his / her favour, will have to execute a
‘Formal Agreement’ with the Engineer-in-Charge in quadruplicate in W.B.F. 2911 and all other
contract documents, entire set of which may be obtained free of cost from the office of the
designated Executive Engineer, KKB Project Division.

If the selected SUCCESSFUL bidder fails to turn up even after 3 days after the initial 2 days from
the date of issuing of the AOC in the e-mail ID of bidder or the despatch date of official
communication for signing of the Contract/Agreement, the selected bidder is liable for penal
actions which shall comprise blacklisting, debarring from future participation in Government
tenders, immediate forfeiture of the Earnest Money deposited in the tender, other penal actions
as stipulated wunder clause 9 & 10 of the e-NIT, the Departmental Notification and also
contained in contract W.B Form No. 2911 Agreement.

Payment against bills raised by the contractor

Periodic Tax invoice/bills containing bidders GSTIN & other details needs to be submitted by the
supplier/contractor/Agency/bidder to the DDO for raising claims for receiving payments of
work executed wunder this contract /upon achieving physical Milestones clearly showing
separately the Tax charged in accordance withthe provisions of the GST Act, 2017.

The payment of Running Account as well as final bill for any work based on progress and
performance will be made according to availability of fund and no claim due to delay in payment
will be entertained.

No cost escalation in any form is included in the Tender Contract Agreement.

Bid validity

The Bid will be normally valid for 120 days from the date of opening of the financial proposal.
However, extensionof bid validity may be suitably considered by the Tender Inviting Authority, if
required, subject to written confirmation of the contractor/bidder (s) to that effect.

Definition of Physical Milestones:

The time allowed for carrying out the work as entered in the tender shall be strictly observed by
the contractor, and which shall be reckoned from the date on which the order to commence work
is given to the contractor. The work shall throughout the stipulated period of the contract be
proceeded with all due diligence. Time being deemed to be the essence of contract on the part of
the contractor; the contractor shall be bound in all cases, to achieve the ‘Milestones’ as specified
by the Engineer-in-Charge with the AOC, defining pertaining to the work. The contractor within
15 days of receipt of Letter of Acceptance shall submit a work programme commensurate with
period of construction in the form of a Bar Chart work programme, stating the timeline of such
different Milestones. In the event of the contractor failing to comply with any of the conditions
related to achieving the ‘Milestones’ within the specified time period prescribed for such
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20.

21.

22.
23.

24.

25.

‘Milestone’ plus one month, he/she shall beliable to pay compensation.

If the contractor fails to commence and/or maintain required progress over the total time allotted
for its full completion and fails to complete the work and clear the site on or before the end of
contract period or extended date of completion, he/she shall, without prejudice to any other
rights or remedy available under the law on account of such breach, pay as agreed compensation
to the implementing Department. This will also apply to items or group of items for which a
separate period of completion has been specified.

The tender with overwriting, illegible writing, erasing and incomplete or conditional one are liable
rejection

In the event of tender being submitted by a Partnership Firm it must be signed by each of the
partners of the firmor a Power of Attorney holder, as stipulated in the Indian Partnership Act.

All the tenders in which any one of the prescribed conditions is not fulfilled will be rejected

In case of any nonscheduled Holiday/ Bundh/Strike in the aforesaid dates the next working will
be treated as the scheduled date for that purpose.

In case of work containing laboratory test in laboratory other than Departmental Lab
necessary document showing own set up for Lab test, like test equipment purchase document &
valid calibration certificate in the name of Agency or authenticated consent letter of laboratory
authority & declaration of Agency for Lab test to be done in any Govt. BE/B.Tech
University/College, IIST (Shibpur), National Test House.

In case of work containing laboratory test at Departmental Quality Control Laboratory

For Geo-technical investigation work, for “Testing at Dept. Laboratory”, Agency has to dispatch
the samples collected at site to the Departmental Quality Control Laboratory for testing. After
obtaining results from the Laboratory through the undersigned the Agency has to prepare and

submit the necessary Report.
ﬁ )

Executive Engineer
K.K.B. Project Division,
Irrigation & Waterways Directorate
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ADDITIONAL TERMS & CONDITION

(TO FORM A PART OF THE TENDER DOCUMENT)
Additional Terms & Conditions
The Executive Engineer of the concerned Division shall be the Engineer-in-Charge in respect of the
works contract and all correspondence concerning rates, claims, change in specifications and/or
design and similar important matters will be valid only if accepted/recommended by the Engineer-
in-Charge. If anycorrespondence of above tender is made with Officers other than the Engineer-in-
charge for speedy execution of works, the same will not be valid unless copies are sent to the
Engineer-in-Charge and also approved by him/her. Instructions given by the Sub-Divisional
Officer/Assistant Engineer and the Junior Engineer/Section Officer (SO) on behalf of the Engineer-
in-Charge shall also be valid (who have been authorized to carry out the work on behalf of the
Engineer-in-Charge) regarding specification, supervision, approval of materials and workmanship.
In case of dispute relating to specifications and work, the decision of Engineer-in-Charge shall be
final and binding. The Engineer-in-Charge will howevertake all decisions relating to works contract
only after recommendation/ advice of the Tender Accepting Authority. If there is more than the
Executive Engineer assigned for the tender, the Chief Engineer would designate the Engineer-in-
Charge for the work.

Acceptance of the tender including the right to distribute the work between two or amongst more
than two bidders with same SUCCESSFUL rates will rest with the Tender Accepting Authority
without assigning reason thereof to any of the bidders. The tender accepting authority reserves the
right to reject any or all tenders without assigning sufficient justification thereof to the
bidder/contractor. No additional or excess work or additional items of work beyond the tendered
amount would be generally allowed. All excess, supplementary or substitute supplementary items
of work, if unavoidable are to be accepted by the Tender Accepting Authority only if the total value
of work on completion is within the tendered amount. The exiting contract would be terminated
after achieving work up to tendered cost (gross value) and balance work would be taken up afresh
after fresh sanction and new tender, except in the interest of public services, in rare & special
cases under specific approval of the Government.

The Contractor/bidder shall have to comply with the provisions of (a) Contract Labour (Regulation
& Abolition) Rules, 1970 including its revisions (b) Minimum Wages Act 1948 and the modification
thereofor any other laws relating thereto as will be in force from time to time.

Engineer-in-Charge shall not entertain any claim whatsoever from the contractor for payment of
compensation on account of idle labour on such grounds including non-possession of
encumbrance free land. Escalation of cost due to inflationary effects or any other reason is not
permitted during construction period or extended time period of contract.

Engineer-in-Charge shall not be held liable for any compensation due to machines & equipments
becoming idle or any circumstances including untimely rains, other natural calamities, strikes etc.

All statutory taxes, viz. GST / labour welfare Cess, labour insurance etc or revision of taxation
rates evenafter AOC or commencement and before final completion of the work are to be borne by
the contractor/bidder. Original tax invoice/challan or bill of those materials, which are procured
by the bidder, may be asked to be submitted for verification if required.

Labour Welfare CESS @ 1% of the cost of construction works shall be deducted from the Gross
value ofall works bills. Also it is instructed to compulsorily register his/her establishment under the
Act, under the competent registering authority, i.e. Assistant Labour Commissioner / Dy. Labour
Commissioner of the region for disbursing PF and ESI benefits of workers. The bidder should be
mandatorily be registered online with Employees Provident Fund Organisation (EPFO) in the on-
line system and possess EPF code and all current documents. Penalties and complaints due to
noncompliance of on-line EPF registration and default is the full responsibility of the bidder even if
the TIA is by default the Principal employer
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10.

11.

12.

13.

14.

15.

16.

17.

No mobilization / secured advance will be allowed unless specified otherwise in the contract or the
e- Notice Inviting Tender.

GST, Cess, License fees, Royalty for construction materials, forest product etc, Toll Tax, Income Tax,
FerryCharges and other Statutory Government Taxes as applicable during project implementation
are to be paid by the contractor/bidder. The rates of supply and finished work items are inclusive
of these taxes and levy. Tax invoice/bills needs to be submitted by the supplier/bidder for raising
claims under the contract after attaining of physical milestones showing separately the tax charged
in accordance with theprovisions of GST Act, 2017.

All working tools & plants, scaffolding, construction of vats & platforms and arrangement of
Labour Camps will have to be arranged by the contractor at his/her own cost. The contractor shall
clear the site of work and restore all damages made due to the Labour camp, erection of yards and
godowns, stores etc within 30 days of completion of work.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags T&P, Machineries and
equipments etc. for laying out the work and for taking and checking measurements for which no
extra payment will be made.

The contractor/bidder should see the site of works and tender documents, drawings etc. before
submitting tender and satisfy himself/herself regarding the condition and nature of works and
ascertain difficulties that might be encountered in executing the work, carrying materials to the
site of work, availability of drinking water and other human requirements & security etc. Work on
river banks may beinterrupted due to a number of unforeseen reasons e.g. sudden rise in water
levels, inundation during flood, inaccessibility of working site for carriage of materials. Engineer-in
Charge may order the contractor to suspend work that may be subjected to damage by climate
conditions. No claim will be entertained on this account. There may be variation in alignment,
height of embankment or depth of cutting, location of revetment, structures etc. due to change of
topography, river condition and local requirements etc. between the preparation and execution of the
scheme for which the tendered rate and contract will not stand invalid. The contractor will not be
entitled to any claim or extra rate on any of these accounts.

A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site
by the contractor and the same has got to be issued from the Engineer-in-Charge before
commencement of work. Instructions given by inspecting officers not below the rank of Assistant
Engineer will be recorded in this book and the contractor must note down the action to be taken by
him in this connection as quicklyas possible.

The contractor shall be bound to comply with all the Central & State Pollution Control Acts &
Rules during entire construction period.

All possible precautions should be taken for the safety of the people and work force deployed at
worksite as per safety rule in force. Contractor will remain responsible for his labour in respect of
his liabilities under the Workmen’s Compensation Act etc. He must deal with such cases as
promptly as possible. Proper road signs as per P.W.D. practice will have to be erected by the
contractor at his own cost while operating public thoroughfares. Also, display boards containing
brief description and name of project with completion target dates shall be erected at a prominent
location at the work site by the contractor for public awareness.

The contractor will have to maintain qualified technical employees and/or Apprentices at site as
per prevailing Apprentice Act or as stipulated in the contract. No compensation for establishment
charge willbe entertained.

The contractor will have to accept the work programme as per modifications and priority of work
fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable stretch is
completed beforeimpending monsoon or rise in river flood water level or commencement of canal
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18.

19.

20.

21.

22.

23.

24.

irrigation water releaseor for other suitable reasons.

Quantities of different items of work mentioned in the departmental tender schedule/BOQ or in
work order are only tentative. In actual work, these may vary considerably. Payment will be made
on the basis of works actually completed in different items as per specifications and codes, and no
additional claim willbe entertained for reduction of quantities in some items or for omission of some
items. For execution ofany additional item or supplementary works within the tendered value with
the total completion value remaining within the accepted tendered cost, approval of the Tender
Accepting Authority/Government inthe Irrigation & Waterways Department would be required.

In order to cope with the present system of e-pradan billing, departmental supply of construction
materials is discouraged. However, Departmental materials may be issued to the contractor/
bidder to the extent of requirements as assessed and following accounts procedure in the Treasury
system of bill payment and in installments as decided by the Engineer-in-Charge. Issue of
materials may be of three categories.

a) Materials issued directly to the work and subject to recovery.

b) Materials issued from departmental go down and subject to recovery.

c) Materials issued free of cost.
Decision of the Engineer-in-Charge should be final and binding in this regard. He also stands
solely responsible for reconciliation of accounts, if materials are issued to the contractor.

Any materials brought to site by the contractor subject to approval of the Engineer-in-Charge. The
rejected materials must be removed by the contractor from the site at his own cost within 48
hours of issue of the order to that effect. The rates in the schedule are inclusive of cost and
carriage of all materials to worksite. The materials will have to be supplied in phase with due
intimation to the Sub- Divisional Officer/Assistant Engineer concerned in conformity with the
progress of the work. For specialtype of materials, i.e. Geo Synthetic Bags, HDPE Bags, Geo Textile
Filter, Geo jute Filter etc. if any, relevant Data Sheet containing the name of the Manufacturers,
Test Report etc. will also be submitted in each occasion. Engineer-in-Charge may conduct
independent test on the samples drawn randomly before according approval for using the materials
at site. In this regard decision of Engineer-in-Charge shall be final and binding.

For materials under category 19(a),(b)&(c), the contractor will act as the custodian thereof. The
materials will have to be carried from the nearest Departmental go-down to worksite by the
contractor at his own cost. The contractor shall remain responsible for the proper storage and
safety of the materials. Suitable Go-down/ Store shall have to be made by the contractor at his/her
own cost. Penalty charges shall be levied at higher rate for loss, wastage, misuse. Surplus
materials of the departmental if any, shall have tobe returned to the issuing Go-down or store at
the contractor’s cost within the time frame as fixed by Engineer-in-Charge, otherwise, the cost at
penal rate will be recovered from the bill. Indent for departmental materials shall be submitted by
the contractor to the AE/S.D.O. at least 7 days in advance of actual requirement. No claim will be
entertained for non-issuance of such materials in time but reasonable extension of time will be
granted. All materials, whatever be the category thereof, shall be properly stored by the contractor
in suitable go downs near the site of work at his own cost & under no circumstances whatsoever
shall any material be removed from the site of work without prior written permission of the
Engineer-in-Charge. The contractor shall be responsible for any damage, wastage or loss of such
materials.

The contractor shall also have to satisfy the Engineer-in-Charge regarding the proper utilization of
materials which have been issued departmentally.

Value of the material, under category (a) & (b) of clause 19, will be recovered from the bills of the
contractor in one or successive installments as may be decided by the Engineer-in-Charge.

Requisite quantity of cement as may be required for the work will be supplied from the nearest
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Departmental go down if stock permits. The issue rate of cement is shown in the Schedule of
materials attached. Any excess consumption of cement by more than 5% over the final
consumption statement drawn up as per consumption rate specified in the Schedule will be
recovered at a penal rate shown in schedule.

25. Reinforcement steel rods/MS sheet piles/bitumen will be issued when stock permits, from the
nearest departmental go-down where such material is available in marketable length/quantities.
While issuing the same, for any particular work the quantity actually required as per approved
drawing shall only be issued. While executing the work, it will be responsibility of the
Contractor/bidder as well as the Engineer-in-Charge to get this quantity properly utilized in the
work. Cut pieces, if any will not be taken back by the Department. Recovery for the total quantum
of steel issued will be made at the issue rate shown in the Schedule below. In case of misuse over
+10%, deduction will be made at a penal rate shownin the Schedule below. This whole principle
shall apply in case of other M.S materials like sheet piles andstructural steel members as well.

26. Contractor (s) should have to ensure the mandatory engagement of job card holders as unskilled workers
for execution of awarded work, in order to implement the "Karmashree" Scheme launched by the State
Government, vide No. 1140-PRD- 33011/1/2024-MGNREGA SEC dated-07.03.2024. They also have to
submit periodic statement on such engagement in the manner stated in the aforesaid order.

27. SCHEDULE OF MATERIALS TO BE SUPPLIED DEPARTMENTALLY AND THEIR RECOVERY RATES

Penalty recovery ratefor
SL. Name of Issu.e . loss o.r mlsuse. or Place of
No materials rate (in Unit | wastage (if otherwisenot delive
Rs.) mentioned specifically, v
in the SoR)
D 1
01 Cement MT 2 (Two) times issue rate epartmenta
Godown
Reinforece-
ment—steel
rods;
02 struetaral MT 2 (Two) times issue rate -do-
steel
members,
M-S-sheet
Piles
03 Bitumen MT 2(Two) times issue rate -do-

a |

Executive Engineer
K.K.B. Project Division,
Irrigation & Waterways Directorate
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Memo No: 1114 /WBIW/KKBPD/1(14) Date: 14.10.2025
Copy for information & wide Circulation to the: -

Chief Engineer, South-West I & W Dte. Khas jungle, Abash, Paschim-Midnapur.
Superintending Engineer, Western Circle, II, I & W Dte. Midnapore, Paschim Medinipur.
Sabhadhipati, Paschim Medinipur Zilla Parishad, Midnapore.

Sabhadhipati, Purba Medinipur Zilla Parishad, Tamluk, Purba Medinipur.

Executive Engineer, East Midnapur Division, I & W Dte. Tamluk, Purba Medinipur.
Executive Engineer, Contai Irrigation Division. I &W. Dte. Contai, Purba Medinipur.
Executive Engineer, West Midnapore Division. I &W. Dte. Midnapore, Paschim Medinipur.

Executive Engineer, Kangsabati Canal Division No.- IV, I &W.Dte., Midnapore, Paschim Medinipur.

o Noa bk wbdR

Sub- Divisional Officer. K.K.B Project Sub Division-I, I&W. Dte. Temathani (Sabang), Paschim Medinipur.
. Sub- Divisional Officer. /K.K. B Project Sub Division-II, I&W. Dte. Sabang, Paschim Medinipur.
. Sub- Divisional Officer. /K.K. B Project Sub Division-III, I&W. Dte. Sabang, Paschim Medinipur.

[ )
= O

[y
N

. Secretary, Midnapore Sadar/ Contai/ Ghatal/ Jhargram/ Khargapur Sub- Divisional Contractors’

Association.

[
()

. Secretary, Association of Paschim Medinipur Engineers’ Co-operative Societies Ltd, Midnapore, Paschim
Medinipur.
14. Office Notice Board/ Divisional Accounts Officer / Estimating Section /Hd. Clerk / Cash Section of Kaliaghai-

a |

Executive Engineer
K.K.B. Project Division,
Irrigation & Waterways Directorate

Kapaleswari-Baghai Project Division.
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& Government of West Bengal
Irrigation & Waterways Dte.
Office of the Executive Engineer
Kaliaghai Kapaleswari Baghai Project Division
Temathani (Sabang), Paschim Medinipur
Ph: 03222-248005 & e- mail Id: eekkbpdvn@gmail.com & ee-kkbpd@wbiwd.gov.in

\Memo No: 1114F /WBIW/KKBPD Date: 14.10.2025

LIST OF WORKS FOR SHORT NOTICE INVITING TENDER NO- WBIW/EE/KKBPD/SNIT-21/2025-26 OF KALIAGHAI KAPALESWARI BAGHAI PROJECT DIVISION (I & W Dte)
WITHADDITIONAL TERMS AND CONDITIONS (TO FROM A PART OF THE TENDER DOCUMENTS).

Time
SL Amount put to Earnest allowed Minimum eligibility ?riter.ia to |Physical Milest.on?s fo'r complet'ion
No Name of Work tender (In Rs.) Money for match the Prequalification |of each work within stipulated time
completi (PQ) credential (Refer to Clause 19 of the NIT)
on
Urgent repair by Sealing of 07 (Seven) Nos. sluices at Bahir
Murarichak Sluice, Hariharpur Sluice, Rambhadrapur]
Sluice, Bikalbarh Sluice, Kapasda Dakhin Sluice, Kapasda|
Mansa Mandir & Mirzapur Sluice over Left & Right Ex- 3 (Three) Bonafied outsider having 1st: Supply of Materials by 1st day
1 |[Zamindary Embankment of Amrakhali Khal, Kalchity Khal %1,17,356.00 %2,347.00 days credential of Similar work 2nd: Initial restoration by 2rd day
& Mirzapur Khal at mouzas- Murarichak, Hariharpur, of value 2 0.35 Lakh 3rd: Complete the work by 3rd day

Rambhadrapur, Bikalbarh, Kapasda & Sobchak, GP- 7 No.
Narayanbarh, 13 no. Bishnupur & 12 No. Bural in Block &
PS-Sabang and Dist. Paschim Medinipur.

Urgent repair by Sealing of 06 (Six) Nos. sluices af
IAnantachak Sluice, Kon Mohar Sluice, Basulia Sluice,
Chandpur Sluice, Khorai Sluice & Amda Sluice over Left & Bonafied outsider

1st: Supply of Materials by 1st day

Right Ex-Zami E k f h Khal Th havi ial of

9 ight Ex-Zamindary Embankment o Ganapat : al & % 94,943.00 2 1,899.00 3 (Three) . a'vmg credential o 2nd: Initial restoration by 21 day
Banskona Khal at mouzas- Gopalpur, Nimki Mohar, days Similar work of value 3r: Complete the work by 31 da
Basulia, Chandpur, Khorai & Amda, GP- 10 No. Bhemua & 0.28 Lakh ’ p Y Y
11 No. Mohar in Block & PS-Sabang and Dist. Paschim
Medinipur.

Urgent repair of embankment by closing of 6 (Six) Nos.

h includi iri f Right Ex-
¢ oges and including repairing of cuts over- ‘& t X Bonafied outsider having 1st: Supply of Materials by 1st day
Zamindary Embankment of Banskona Khal at River side in| . .. i .

3 . %89,770.00 %1,795.00 3 (Three) days|credential of Similar work of| 2nd: Initial restoration by 2»d day
between Amda to Basulia at Mouza-Amda Gopalpur & value % 0.27 Lakh 3r: Complete the work by 31 da
Basulia, GP- 10 No. Bhemua in Block & PS- Sabang, Dist.- : $-omp y y
Paschim Medinipur.

Urgent repair of raincut in between Ranichak to Basulial ) ) )
Sluice over Right Ex Zamindary of Banskona Khal at Bonafied outsider having 1st: Supply of Materials by 2»d day

4 |lmouza-Amda, Gopalpur and Basulia, GP- 10 No. Bhemua & ¥93,859.00 ¥1,877.00 7 (Seven) days|credential of Similar work of| 2rd: Initial restoration by 5t day
11 No. Mohar in Block- Sabang, Dist.- Paschim Medinipur. value % 0.28 Lakh 3r¢: Complete the work by 7t day
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Sl. No

Name of Work

Amount put to
tender (In Rs.)

Earnest
Money

Time allowed|
for
completion

Minimum eligibility criteria to
match the Prequalification (PQ)
credential

Physical Milestones for
completion of each work within
stipulated time (Refer to Clause

19 of the NIT)

Urgent repair of slip/slope failure over Right Embankment
of River Deuli (Near Mini Pump House) for a length of 50.00
M at Country side at Mouza-Kesiabheri GP-04 No.
Dasagram in Block & PS-Sabang, Dist.-Paschim Medinipur.

35,23,413.00

%10,468.00

7 (Seven) days

Bonafied outsider having
credential of Similar work of
value X 1.57 Lakh

1st: Supply of Materials by 2rd day
2nd: Initial restoration by 5th day
3rd: Complete the work by 7t day

Urgent repair of slip/slope failure over Right Embankment
of River Deuli (Hijaltala) for a length of 43.00 M at River side
at Mouza-Kesiabheri GP-04 No. Dasagram in Block & PS-
Sabang, Dist.-Paschim Medinipur

3 4,54,268.00

%9,085.00

7 (Seven) days

Bonafied outsider having
credential of Similar work of
value % 1.36 Lakh

1st: Supply of Materials by 2rd day
2nd: Initial restoration by 5th day
3rd: Complete the work by 7t day

Urgent repair of slip/slope failure over Right Embankment
of River Deuli (Arjuntala) for a length of 40.00 M at River|
side at Mouza-Kesiabheri GP-04 No. Dasagram in Block &
PS-Sabang, Dist.-Paschim Medinipur.

3 4,04,447.00

¥8,089.00

7 (Seven) days

Bonafied outsider having
credential of Similar work of
value % 1.21 Lakh

1st: Supply of Materials by 2rd day
2nd: Initial restoration by St day
3rd: Complete the work by 7t day

Repair of 4(Four) nos slip/slope failure over Right Ex-
Zamindary Embankment of Amrakhali Khal near H/o|
Kalipada Middya(Length-6.0 m),near H/o Samir Maity|
(Length-7.0m),near Land of Jaganath Maity(Length-10.0
m),near H/o Basudev Maity (Length-11.0m) at River side at|

Mouza- Markundachak & Madhabchak G.P.-13 No.
Bishnupur in Block & P.S.-Sabang, Dist.-Paschim|
Medinipur.

%2,74,296.00

¥5,486.00

7 (Seven) days

Bonafied outsider having
credential of Similar work of
value % 0.82 Lakh

1st: Supply of Materials by 2nd day
2nd: Initial restoration by St day
3rd: Complete the work by 7t day

Urgent repair of embankment by closing of 1 (One) Nos.
Ghoges and including repairing of cuts over Left Ex-
Zamindary Embankment of Amrakhali Khal at River side atj
Mouza-Monoharpur, GP- 7 No. Narayanbarh in Block & PS-
Sabang, Dist.- Paschim Medinipur.

¥ 38,148.00

%763.00

3 (Three) days

Bonafied outsider having
credential of Similar work of]
value X 0.11 Lakh

1st: Supply of Materials by 1st day
2nd: Initial restoration by 2»d day
3rd: Complete the work by 3rd day

10

Urgent repair by Sealing of 03 (three) Nos. sluices atj
Biharichak Sluice, Ojapara Sluice, Showpara Sluice, over]
Left & Right Ex-Zamindary Embankment of Amrakhalil
Khal, at mouzas-Biharichak,Murarichak & Bahir
Murarichak GP- 11 No. Mohar& 13 no. Bishnupur in Block|
& PS-Sabang and Dist. Paschim Medinipur.

% 47,042.00

3941.00

3 (Three) days

Bonafied outsider having
credential of Similar work of
value % 0.14 Lakh

1st: Supply of Materials by 1st day
2nd: Initial restoration by 2nd day
3rd: Complete the work by 3rd day

11

Urgent Repair of Inspection Path from Tekhali RCC Bridge
to Chabukia over Left Ex-Zamindary Embankment of]
Ganapath Khal at Mouza-Nimki Mohar in GP-11 No. Mohar,
Block & PS-Sabang and Dist.-Paschim Medinipur.

% 2,44,409.00

34,888.00

7 (Seven) days

Bonafied outsider having
credential of Similar work of
value % 0.73 Lakh

1st: Supply of Materials by 2rd day
2nd: Initial restoration by Sth day
3rd: Complete the work by 7t day

12

Urgent repair of slip/slope failure at Mouza-Horiharpur
near Land of Sudhir Tung (Length: 40m) over Right
Embankment of Dokhali Khal at River side in GP-7 No.
Narayanbarh in Block & PS- Sabang & Dist. Paschim|

Medinipur.

32,94,062.00

¥5,881.00

7 (Seven) days

Bonafied outsider having
credential of Similar work of
value X 0.88 Lakh

1st: Supply of Materials by 2rd day
2nd: Tnjtial restoration by St day
3rd: Complete the work by 7t day
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Sl. No

Name of Work

Amount put to
tender (In Rs.)

Earnest
Money

Time allowed|
for
completion

Minimum eligibility criteria to
match the Prequalification (PQ)
credential

Physical Milestones for
completion of each work within
stipulated time (Refer to Clause

19 of the NIT)

13

Repair of slip/slope failure over Right Ex-Zamindary|
Embankment of Kalimandap Khal for a length of 20 Meter|
at River side at Ch- 6.95 km, Mouza- Nimki Mohar, G.P.-11
No. Mohar in Block & P.S.-Sabang, Dist.-Paschim|
Medinipur.

%1,55,224.00

% 3,104.00

7 (Seven) days|

Bonafied outsider having
credential of Similar work of]
value X 0.47 Lakh

1st: Supply of Materials by 2»d day
2nd: [njtial restoration by Sth day
3rd: Complete the work by 7t day

14

Urgent repair of damaged Moorum Inspection Path from
Katakhali Tracker Stand to House of Prasanta Barman over|
Left Ex-Zamindary Embankment of Kalimandap Khall
(Length- 250.00 m) at Mouza- Nimki Mohar, GP- 11 No
Mohar, in Block & PS-Sabang & Dist. Paschim Medinipur.

% 1,65,086.00

¥ 3,302.00

7 (Seven) days|

Bonafied outsider having
credential of Similar work of]
value % 0.50 Lakh

1st: Supply of Materials by 2»d day
2nd: [njtial restoration by Sth day
3rd: Complete the work by 7t day

15

Urgent repair of slip/slope failure over Right Embankment
of River Deuli for a length of 45.00 M at Country side &
Sealing of 05 (Five) Nos. sluices i.e., Bangaldanri Sluice,
Dhamsai Sluice, Chaulkhola H/P Sluice, Parashpur H/P|
Sluice, Uttar Eral Sluice at Mouza-Kesiabheri, Bangaldari,
Nedhua, Manikara & GP-06 No Chaulkuri, 04 No.
Dasagram in Block & PS-Sabang, Dist.-Paschim Medinipur.

% 4,35,256.00

%8,705.00

7 (Seven) days|

Bonafied outsider having
credential of Similar work of]
value X 1.31 Lakh

1st: Supply of Materials by 2»d day
2nd; Initial restoration by 5t day
3rd: Complete the work by 7t day

16

Urgent Repair of Inspection Path from Bagmari Sluice to
Bahabalpur Wooden Bridge over Right Ex-Zamindary
Embankment of Bagmari Khal at Mouza-Bahabalpur in GP-
12 No. Bural, Block & PS-Sabang and Dist.-Paschim

Medinipur.

%3,92,185.00

%7,844.00

7 (Seven) days|

Bonafied outsider having
credential of Similar work of]
value X 1.18 Lakh

1st: Supply of Materials by 2»d day
2nd: Initial restoration by 5t day
3rd: Complete the work by 7t day
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TIME SCHEDULE OF NOTICE INVITING TENDER NO- WBIW/EE/KKBPD/SNIT-21/2025-26 OF KALIAGHAI KAPALESWARI BAGHAI PROJECT

DIVISION (I & W Dte)

a Last Date, time and Place for Application 17-10-2025

Up to 16.00 Hours

Office of the Executive Engineer, Kaliaghai Kapaleswari
Baghai Project Division, Temathani (Sabang), Paschim
Medinipur

b Last Date, time and Place for issue of Tender Forms | 18-10-2025

Up to 16.00 Hours

Office of the Executive Engineer, Kaliaghai Kapaleswari
Baghai Project Division, Temathani (Sabang), Paschim
Medinipur

c Last Date, time and Place for Dropping Tender 20-10-2025

Up to 13.30 Hours

Office of the Executive Engineer, Kaliaghai Kapaleswari
Baghai Project Division, Temathani (Sabang), Paschim

Forms Medinipur
Office of the Executive Engineer, Kaliaghai Kapaleswari
d Date, time and Place for Opening Tender Forms 20-10-2025 After 14.00 Hours | Baghai Project Division, Temathani (Sabang), Paschim

Medinipur

N.B: Original copies of all attested copies which one enclosed with the application should be produced for verification on demand. Payment will be made as per

availabilityof fund under the appropriate head of K. K. B. Project Division.

~
)
s

Executive Engineer
K.K.B. Project Division,

Irrigation & Waterways Directorate
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FORM-1
APPLICATION FOR TENDER

To

The Executive Engineer

K.K.B. Project Division

Irrigation & Waterways Directorate

Tender No: - WBIW/EE/KKBPD/SNIT-21/2025-26

Serial No of Work applied for: - ......cccceueeenee

Amount put to Tender: RS ...cccccceeiriniieinririecciscaccesacesenes
(Tender Value)

Dear Sir,
Having examined the NIT documents, I/we hereby would like to state that I/we willfully
accept allyour conditions and offer to execute the works as per Tender no and Serial no stated

above. I/We also agree to remedy the defects after/during execution of the above work in

conformity with the conditions ofcontract, specifications, drawings, bill of quantities and addenda.

Dated this day of 20

Full name of Bidder / Contractor:

Signature:

In the capacity of:

Duly authorized to sign bids
for& on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address with seal if any:

Telephone no(s) (office):
Mobile No:

Fax No:

E mail ID
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FORM - 2
Declaration against Common Interest
(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded
with digital signature, which shall betreated as the self-declaration of the bidder)

Ref: - NIT No. WBIW/EE/KKBPD/SNIT-21/2025-26,

Sl. No. of work.................. (in the list of work in the NIT)

To,

Executive Engineer

KKB Project Division

Irrigation & Waterways Directorate

I/We, Sri/Smt. , the authorized signatory on
behalf of do

hereby affirm thatl /We/any of the member of
bidding against NIT No Sl. No.

do not have any common interest either as a partner in any other partnership firm
/consortium/Joint Venture or as Proprietor / Principal Share Holder of any other

Firm/Company in the same serial for the work I / we want to participate.

Dated this day of 20

Full name of Bidder / Contractor:

Authorised Signatory:

In the capacity of:

Duly authorized to sign bid
for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address with seal: ...
Telephone no(s) (office)
Mobile No:

Fax No:

E mail ID:

*In case of Joint Venture & Consortium the Lead Member to submit this format.
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FORM -4
Declaration on antecedents and performance
(To be submitted in plain paper/letter head as per specimen, duly filled up and uploaded
with digital signature, which shall betreated as the self-declaration of the bidder)

Ref: - NIT No. WBIW/EE/KKBPD/SNIT-21/2025-26,

Work SI. NO...cceeeeeeeeennnennnn

To,

Executive Engineer

KKB Project Division

Irrigation & Waterways Directorate

I/We, Sri/Smt. , the authorized

signatory on behalf of

do hereby affirm that

I /We/any of the member of bidding against NIT No .

SI.  No. are not black listed suspended or

debarred from participation in State Government procurements and tenders in the
Irrigation & Waterways Directorate, Government of West Bengal, other Departments of
the State Government and Government of India on the date of publication of this
Notice Inviting Tender (NIT).

If at a later stage this submission (undertaking) is found incorrect, the bidder
company along with allits constituent members/owners/partners would be liable to
penal actions as decided by the Government under the law.

Dated this day of 20

Full name of Bidder / Contractor:

Authorised Signatory:

In the capacity of:

Duly authorized to sign bid
for & on behalf of (Name of Firm):

(In block Capital letters or typed)

Office address with seal:

Telephone no(s) (office)
Mobile No:

Fax No:

E mail ID:

(SIGNATURE OF BIDDER)
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FORM-6*

SPECIMEN FORMAT FOR THE BANK GUARNATEE FOR ADDITIOANAL
PERFORMANCE SECURITY DEPOSIT

(*To be submitted only if the bid price quoted by the bidder is below 20% of the
estimated cost put to tender, non submission within 7 working days from date of
issuance of LOA which may be maximum extended to 14 working days after issuance of
LOA/LOI will lead to rejection of selected bidder. Similar standard format issued by RBI
approved Bank pledging Bank Guarantee of the required value and period in favour of
Engineer-in-Charge is acceptable)

To,

_______________________________________________________________ (Designation of Engineer-in-Charge)
——————————————————————————————————————————————— (Office address of Engineer-in-Charge)

WHEREAS (name and address of Contractor) (hereafter called
“the Contractor”) has undertaken, in pursuance of Contract No: dated
to execute (name of Contract and brief description of Works)

(hereinafter called “the Contractor”).

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor
shall furnish you with a Bank Guarantee by a Scheduled commercial bank for the sum
specified therein for ‘ADDITIONAL PERFORMANCE SECURITY DEPOSIT’ for
compliance with his obligation in accordance with the Contract:

AND WHEREAS we (Indicate the name of the bank and branch)
have agreed to give the Contractor such a Bank Guarantee:

NOW THEREFORE we ; (Indicate the name of bank and
branch) hereby affirm that we are the Guarantor and responsible to you on behalf ofthe
Contractor, upto a total of Rs. (amount of guarantee)
(in words). We undertake to pay you, upon your first written demand and without cavil
or argument, a sum within the limits of (amount of guarantee) as

aforesaid without your needing to prove or to show grounds or reasons for your
demand for the sum specified therein.

We (Indicate the name of the bank and branch) hereby waive the
necessity of your demanding the said debt from the contractor before presenting us
with the demand.

We (Indicate the name of the bank and branch) further agree to
pay to you any money so demanded not withstanding any dispute or disputes raisedby
the contractor(s) in any suit or proceeding pending before any court or Tribunal
relating thereto, our liability under this present absolute and unequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liabilityfor
payment there under and the contractor(s) shall have no claim against us for making
such payment.

We (Indicate the name of the bank and branch) further agree
that no change or addition to or other modification of the terms of the Contract or of
the works to be performed there under or of any of the contract documents which may
be made between you and the contractor shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or
modification.

We (Indicate the name of the bank and branch) lastly undertake notto
revoke this guarantee except with the previous consent of you in writing.

This guarantee shall be valid upto ----------------—--mommoo—- . It come into force with
immediate effect and shall remain in force and valid for a period upto the time of
completion of the work under the stated contract plus claim period of six months for
the Bank Guarantee. Notwithstanding, anything mentioned above, our liability against
this guarantee is restricted to Rs (Rs. ) and unless a
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claim in writing is lodged with us within the validity period, i.e

UPLO. .ttt of this guarantee all our liabilities under this guarantee
shall cease to exist.
Signed and sealed this day of 20 at

SIGNED, SEALED AND DELIVERED
For and on behalf of the BANK by:
(Signature)
(Name)
(Designation)
(Code Number)
(Address)

NOTES:
i. The bank guarantee should contain the name, designation and code number of
the officer(s) signing the guarantee
The address, telephone number and other details of the Head Office of the
Bank as well as of issuing Branch (within West Bengal/AT PAR ANYWHEREIN
INDIA only to be accepted) should be mentioned on the covering letter ofissuing
Branch.
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